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Mahakali Municipality 

Office of Municipal Executive 

Khalanga,Dacrhula 

Sudurpaschim Province, Nepal 

Invitation for Bid 
First Date of Publication: 2076/12/05 (18/03/2020) 

1. Contribution from Sudurpaschim Province Pardesh Sampurak Anudan, Mahakali Municipality, Office of Municipal Executive invites 

sealed bids from Nepalese eligible bidders for the construction of following projects under National Competitive Bidding procedures.  

2.  Eligible Bidders may obtain further information at the office of Mahakali Municipality, Khalanga Darchula, phone no.  

093-420137,email:mmdarchula@gmail.com  

3.  A complete set of Bidding Documents may be purchased from the office of  Municipal Executive, Mahakali Municipality,  

Darchula and  by eligible Bidders on the submission of a written application, along with the copy of company/firm registration 

certificate, and upon payment of a non-refundable fee of NPR 3000 each  till 2077/1/4 (16/4/2020 A.D.) during office hours. 

Information to deposit the cost of bidding document in Bank:  

Name of the Bank: Rastriya Banijya Bank, Darchula 

Name of Office: Mahakali Municipality, Khalanga Darchula 

Office Code no.: 801077302 

Office Account no.: 40900304010003 

4. Pre-bid meeting shall be held at Mahakali Municipality, Office of Municipal Executive Darchula at 15:00 hours on2076/12/28. 

5. Sealed or electronic bids must be submitted must be submitted to the office Mahakali Municipality, Office of Municipal Executive by 

hand/courier on or before 12:00 hours on 2077/01/05 (17/4/2020 AD). Bids received after this deadline will be rejected.  

6.  The bids will be opened in the presence of Bidders' representatives who choose to attend at 14:00 hours on 2077/01/05 (17/4/2020 AD) 

at the office of Mahakali Municipality, Office of Municipal Executive Darchula. Bids must be valid for a period of 90 after bid opening 

and must be accompanied by a bid security, which shall be valid for 30 days beyond the validity period of the bid. 

7.  If the last date of purchasing and /or submission falls on a government holiday, then the next working day shall be considered as the last 

date. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission. 

8. The  Mahakali Municipality, Office of Municipal Executive, Khalanga Darchula reserves right to amend and correct   in bid documents 

, bid notice or any other documents at any time in case of any  discrepancies or  error . 

Details of Works 

Contract No. Description of Work Cost of 

Bid 

Docum

ents 

Estimated 

Amount 

With VAT 

Minimum 

Bid 

Security 

Amount 

Date line of 

Last Date of 

Purchasing 

Last Date 

of 

Submission 

Bid 

Opening 

08/MMDARC

HULA/NCB/C

OR6 2076/77 

Construction of Nisil-Jebaldhar-

Varadakhan-Ponekhola Road 

ma na pa6 

3,000 11324762.00 340000.00 2077/01/04 

17:00 hrs 

2077/01/05 

12:00 hrs 

2077/01/05 

15:00 hrs 

 

 
 

…………………………………. 

 

             Acting Chief  Administrative Officer 
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SECTION– I: Instructions to Bidders 
A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), 

the Employer, as indicated in the BDS, issues this Bidding Document for the 

procurement of Works as specified in Section V (Works Requirements). The name, 

identification,andnumberofContractsoftheNationalCompetitiveBidding(NCB) 

are provided in the BDS. 

1.2 Throughout this Bidding Document: 

(a) the term “in writing” means communicated in written form and delivered against 

receipt; 

(b) except where the context requires otherwise, words indicating the singular 

also include the plural and words indicating the plural also include the singular; 

and 

(c) “day” means calendar day. 

2. Source of Funds 2.1 GoN Funded: In accordance with its annual program and budget, approved by the 

GoN, the implementing agency indicated in the BDS plans to apply a portion of 

the allocated budget to eligible payments under the contract(s) for which this 

Bidding Document is issued. 

Or 

Public Entities' own Resource Funded: In accordance with its annual program and 

budget, approved by the public entity, the implementing agency indicated in the 

BDS plans to apply a portion of the allocated budget to eligible payments under the 

contract(s) for which this Bidding Document is issued. 

Or 

DP Funded: The GoN has applied for or received financing (hereinafter called 

“funds”) from the Development Partner (hereinafter called “the DP”) indicated in 

theBDStowardthecostoftheprojectnamedintheBDS.TheGoNintendstoapply a portion 

of the funds to eligible payments under the contract(s) for whichthis 

Bidding Document is issued. 

2.2 DP Funded: Payment by the DP will be made only at the request of the GoN and upon 

approval by the DP in accordance with the terms and conditions of the financing 

agreement between the GoN and the DP (hereinafter called the “Loan/Grant 

Agreement”), and will be subject in all respects to the terms and conditions of that 

Loan/Grant Agreement. No party other than the GoN shall derive any rights from the 

Loan Agreement or have any claim to the funds. 

3. Fraud and 

Corruption 
3.1 Procuring Entities as well as bidders, suppliers and contractors and their sub- 

contractors under GoN/DP-financed contracts, shall adhere to the highest  standard  

of ethics during the procurement and execution of such contracts. In pursuance of 

this; 

(a) the  Employer  adopts,  for  the  purposes  of  this  provision,  the  terms  as 

definedbelow: 

(i) “corrupt practice” means the offering, giving, receiving, orsoliciting, 

 



 

 

 directly or indirectly, anything of value to influence improperly the actions of 

another party; 

(ii) “fraudulent practice” means any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

(iii) “coercive practice” means impairing or harming, or threatening to impair 

or harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of aparty; 

(iv) “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly 

the actions of anotherparty. 

v) “obstructive practice” means (a) deliberately destroying, falsifying, 

altering, or concealing of evidence material to an investigation; (b) 

making false statements to investigators in order to materially 

impede an investigation; (c) failing to comply with requests to 

provide information, documents, or records in connection with an 

investigation; (d) threatening, harassing, or intimidating any party 

to prevent it from disclosing its knowledge of matters relevant to 

the investigation or from pursuing the investigation; or (e) 

materially impeding GoN/DP’s contractual rights of audit or access 

to information;and 

vi) “integrity violation” is any act which violates Anticorruption Policy, 

including (i) to (v) above and the following: abuse, conflict of interest, 

violations of GoN/DP sanctions, retaliation against whistleblowers or 

witnesses, and other violations of Anticorruption Policy, including 

failure to adhere to the highest ethicalstandard. 

(b) the Employer will reject a proposal for award if it determines that the Bidder 

recommended for award has, directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices or other integrity 

violations in competing for thecontract; 

(c) DP will cancel the portion of the financing allocated to a contract if it determines 

at any time that representative(s) of the GoN or of a beneficiary of DP-financing 

engaged in corrupt, fraudulent, collusive, or coercive practices or other integrity 

violations during the procurement or the execution of that contract, without the 

GoN having taken timely and appropriate action satisfactory to DP to remedy the 

situation. 

(d) DP will impose remedial actions on a firm or an individual, at any time, in 

accordance with DP's Anticorruption Policy and related Guidelines (as amended 

from time to time), including declaring ineligible, either indefinitely or for a stated 

period of time, to participate in DP-financed, -administered, or -supported 

activities or to benefit from an DP-financed, -administered, or -supportedcontract, 

financially or otherwise, if it at any time determines that the firm or individual 



 

 

 has, directly or through an agent, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices or other integrity violations; and 

(e) The Contractor shall permit the GoN/DP to inspect the Contractor’s accounts and 

records relating to the performance of the Contractor and to have them audited by 

auditors appointed by the GoN/DP, if so required by the GoN/DP. 

3.2 The Bidder  shall  not  carry  out  or  cause  to  carry  out  the following acts with  

an intention to influence the implementation of the procurement process or the 

procurement agreement: 

(a) give or propose improper inducement directly orindirectly, 

(b) distortion or misrepresentation offacts, 

(c) engaging in corrupt or fraudulent practice or involving in suchact, 

(d) interference in participation of other competingbidders, 

(e) coercion  or  threatening  directly  or  indirectly  to cause harm to the person  

or the property of any person tobe involved in the procurement proceedings, 

(f) collusive practice among bidders before or after submission of bids for 

distribution of works among bidders or fixing artificial/uncompetitive bid 

price with an intention to deprive the Employer the benefit of open 

competitive bidprice, 

(g) contacting the Employer with an intention to influence the Employer with 

regards to the bids or interference of any kind in examination and evaluation 

ofthebidsduringtheperiodfromthetimeofopeningofthebidsuntilthe 

notification of award of contract. 

3.3 PPMO, on the recommendation of the Procuring Entity may blacklist a Bidder for 

a period of one (1) to three (3) years for its conduct including on the following 

grounds and seriousness of the act committed by thebidder: 

(a) if convicted by a court of law in a criminal offence which disqualifies the  

Bidder from participating in thecontract, 

(b) if it is established that the contract agreement signed by the Bidder was based on 

false or misrepresentation of Bidder’s qualificationinformation, 

(c)if it at any time determines that the firm has, directly or through an agent, engaged 

in corrupt, fraudulent,  collusive,  coercive,  or  obstructive  practices  in 

competing for, or in executing, a GoN/DP-financedcontract. 

(d) ifthesuccessfulbidderfailstosignthecontract. 

3.4 A bidder declared blacklisted and ineligible by the GoN, Public Procurement 

Monitoring Office (PPMO) and/or the DP in case of DP funded project, shall be 

ineligible to bid for a contract during the period of time determined by the GoN,PPMO 

and/or the DP. 

3.5 Furthermore, Bidders shall be aware of the provisions of GCC (GCC 28.3 and 72.3(j). 

4. Eligible Bidders 4.1  A Bidder  may  be  a natural  person,  private  entity,  or  government  - ownedentity— 

subject to ITB 4.5—or any combination of them in the form of a Joint Venture (JV) 

under an existing agreement,  or with the intent to constitute a legally-enforceable  joint 



 

 

 venture. In the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution of the  

Contract in accordance with the Contract terms. Maximum number  of JV shall 

be as specified in the BDS. The eligibility criteria requirement of the parties to 

the JV shall be as specified in Section III Evaluation and Eligibility Criteria,  

and 

(b) the JV shall nominate a Representative who shall have the authority to conduct 

all business for and on behalf of any and all the parties of the JV during the 

bidding process and, in the event the JV is awarded the Contract,during 

Contract execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of any 

country or eligible countries mentioned in the BDS. A Bidder shall be deemed to have 

the nationality of a country if the Bidder is a citizen or is constituted, or incorporated, 

and operates inconformity with the provisions of the laws of that country. This criterion 

shallalsoapplytothedeterminationofthenationalityofproposedsubContractorsor 

suppliers for any part of the Contract including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of 

interest shall be disqualified. if any of, including but not limited to, the following 

apply: 

(a) they have controlling partners in common;or 

(b) theyreceiveorhavereceivedanydirectorindirectsubsidyfromanyofthem;or 

(c) they have the same legal representative for purposes of this bid;or 

(d) they have a relationship with each other, directly or through common third parties, 

that puts them in a position to have access to information about or improperly 

influence on the Bid of another Bidder, or influence the decisions of  the  

Employer regarding this bidding process;or 

(e) a Bidder participates in more than one bid in this bidding process either 

individually or as a partner in a joint venture. This will result in the 

disqualification of all Bids in which it is involved. However, subject to any finding 

of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not limit the  

participation of the same subcontractor in more than one bid;or 

(f) a Bidder or any of its affiliated entity, participated as a consultant in the 

preparation of the design or technical specifications of the works that are the 

subject of the Bid;or 

(g) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to be 

hired)bytheEmployerasEngineerfortheContract. 

4.4 A firm that is under a declaration of ineligibility by the GoN/DP in accordance with ITB 

3, at the date of the deadline for bid submission or thereafter, shall be disqualified. A 

firm shall not be eligible to participate in any procurement activities under an DP- 

financed, -administered, or -supported project while under temporary suspension or 

debarment by DP pursuant to the DP's Anticorruption Policy (see ITB 3), whether such 

debarmentwasdirectlyimposedbytheDP,orenforcedbyotherDPspursuanttothe 



 

 

 Agreement for Mutual Enforcement of Debarment Decisions. A bid from a temporary 

suspended or debarred firm will be rejected. 

4.5 Enterprises owned by Government shall be eligible only if they can establish that they 

are legally and financially autonomous and operate under commercial law, and that they 

are not a dependent agency of the GoN. 

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

4.7 Firmsshallbeexcludedinanyofthecases,if 

(a) by an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, Nepal 

prohibits any import of goods or Contracting of works or services from that 

country or any payments to persons or entities in thatcountry. 

(b) DP Funded: as a matter of law or official regulation, Nepal prohibits 

commercial relations with that country, provided that the DP is satisfied that 

such exclusion does not preclude effective competition for the supply of goods 

or related servicesrequired; 

(c) DP Funded: a firm has been determined to be ineligible by the DP in 

relation to their guidelines or appropriate provisions on preventing and 

combatingfraudandcorruptioninprojectsfinancedbythem. 

5. Eligible 

Materials, 

Equipment and 

Services 

5.1 The materials, equipment and services to be supplied under the Contract shall have their 

origin in any source countries as defined in ITB 4.2 above and all expenditures under 

the Contract will be limited to such materials, equipment, and services. At the 

Employer’s request, Bidders may be required to provide evidence of the origin of 

materials, equipment and services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and 

equipment are mined, grown, produced or manufactured, and from which the services 

are  provided.  Materials  and  equipment  are  produced   when,   through 

manufacturing, processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially inits basic 

characteristics or in purpose or utility from its components. 

B. Contents of Bidding Documents 

6. Sections of 

Bidding Document 
6.1 The Bidding Document consist of Parts I, II, and III, which include all the 

Sections indicated below, and should be read in conjunction with any Addenda 

issued in accordance with ITB 8. 

PART I Bidding Procedures 

SectionI Instructions to Bidders (ITB) 

Section II Bid Data Sheet(BDS) 

Section III Evaluation and Eligibility Criteria (EEC) 

Section IV Bidding Forms(BDF) 

PART II Requirements 

SectionV Works Requirements(WRQ) 



 

 

 SectionVI Bill of Quantities (BOQ) 

PART III Conditions of Contract and Contract Forms 

Section VII General Conditions of Contract (GCC) 

Section VIII Special Conditions of Contract (SCC) 

SectionIX Contract Forms(COF) 

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding Document. 

6.3 The Employer is not responsible for the completeness of the Bidding Document and 

their Addenda, if they were not obtained directly from the source stated by the 

Employer in the Invitation for Bids. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in 

the Bidding Document and to furnish with its bid all information and documentation as 

is   required   by   the   Bidding   Documents.   Failure   to   furnish   all   informationor 

documentation required by the Bidding Document may result inthe rejection of the bid. 

7. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document  shall 

contact the Employer in writing at the Employer’s address indicated in the BDS or 

raise any question or curiosity during the pre-bid meeting if provided for in 

accordance with ITB 7.4. The Employer will respond  in  writing to  any request 

for clarification, provided that such request is received within the period as 

mentioned in ITB 7.5. The Employer shall forward copies of its response to all 

Bidders who have acquired the Bidding Document in accordance with ITB 6.3, 

including a description of the inquiry but without identifying its source. Should the 

Employer deem it necessary to amend the Bidding Document as a result of arequest 

for clarification, it shall do so following the procedure under ITB 8 and ITB 17.2 

7.2 The Bidder is advised to visit and examine the Site of Works and its surroundings and 

obtain for itself, on its own risk and responsibility, all information that may be 

necessaryforpreparingthebidandenteringintoaContractforconstructionofthe 

Works. The costs of visiting the Site shall be at the Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, but only 

upon the express condition that the Bidder, its personnel, and agents will release and 

indemnify the Employer and its personnel and agents from and against all liability in 

respect thereof, and will be responsible for death or personal injury, loss of or damage 

toproperty,andanyotherloss,damage,costs,andexpensesincurredasaresultofthe 

inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided 

for in the BDS. The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 7.5 The Bidder  is  requested, 

as far as possible, to submit any questions in writing, to reach the Employeras 

mentioned in BDS. 

7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer as 

mentioned in BDS. 

7.6 Minutes of the pre-bid meeting, including the text of the questions raised, without 



 

 

 identifying the source, and the responses given, together with any responses prepared 

after the meeting, will be transmitted promptly to all Bidders who have acquired the 

Bidding Document in accordance with ITB 6.3. Any modification to the Bidding 

Document that may become necessary as a result of the pre-bid meeting shall be made 

by the Employer exclusively through the issue of an addendum pursuant to ITB 8 and 

not through the minutes of the pre-bid meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder. 

8. Amendment of 

Bidding Document 
8.1 At any time prior to the deadline for submission of bids, the Employer may amend the 

Bidding Document by issuing agenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document from the 

Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may, at its discretion, extend the deadline for the 

submission of bids, pursuant to ITB 19.2 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of its Bid, 

and the Employer shall in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process. 

10. Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid exchanged by 

the Bidder and the Employer, shall be written in the language specified in the BDS. 

Supporting documents and printed literature that are part of the Bid may be in another 

language provided they are accompanied by an accurate translation of the relevant 

passages in the language specified in the BDS, in which case, for purposes of 

interpretation of the Bid, such translation shall govern. 

11. Documents 

Comprising the Bid 
11.1 The Bid shall comprise thefollowing: 

(a) Letter of Bid; 

(b) completed Bill of Quantities (BoQ), in accordance with ITB 12 and ITB 13, or 

as stipulated in theBDS; 

(c) Bid Security, in accordance with ITB16; 

(d) written confirmation authorizing the signatory of the Bid to commit the Bidder, in 

accordance with ITB17.2; 

(e) documentary evidence of establishing the Bidder’seligibility; 

(f) Bids submitted by a Joint Venture shall include a copy of the Joint Venture 

Agreement entered into by all partners. Alternatively, a Letter of Intent to 

execute a Joint Venture Agreement in the event of a successful Bid shall be 

signed by all partners and submitted with the Bid, together with a copy of the 

proposed agreement. The Joint Venture agreement, or letter of intent to enter 

into a Joint Venture including a draft agreement shall indicate at least the parts 

of the Works to be executed by the respective partners;and 

(h) Any other document required in the BDS. 



 

 

 11.2 The Bidder is solely responsible for the authenticity of the submitted documents. 

12. Letter of Bid 

and Schedules 
12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11, shall be prepared 

using the relevant forms in Section IV (Bidding Forms) and in Section VI (Bill of 

Quantities).The forms must be completed without any alterations to the text, and no 

substitutes shall be accepted. All blank spaces shall be filled in with the information 

requested. 

13. Bid Prices and 

Discounts 
13.1 The prices and discounts quoted by the Bidder in the Letter of Bid and in the Schedules 

shall conform to the requirements specified below. 

13.2 The Bidder shall  submit  a  bid  for  the  whole  of  the  works described in ITB  1.1 

by filling in prices for all items of the Works, as identified in Section VI (Bill of 

Quantities). In case of Unit Rate Contracts, the Bidder shall fill in rates and prices for 

all items of the Works described in the Bill of Quantities. Items against which no rate or 

price isenteredbytheBidderwillnotbepaidforbytheEmployerwhenexecutedand 

shall be deemed covered by the rates for other items and prices in the Bill of Quantities. 

13.3 The price to be quoted in the Letter of Bid shall be the total price of the Bid, excluding 

any discounts offered. Absence of the total price in the Letter of Bid or the Bid Price in 

the Bill of Quantities shall result in rejection of the Bid. 

13.4 The Bidder shall quote any discounts and the methodology for their application in the 

Letter of Bid, in accordance with ITB 12.1. 

13.5 If so indicated in ITB 1.1, bids are invited for individual Contracts or for any 

combination of Contracts (packages). Bidders wishing to offer any price reduction for 

the award of more than one Contract shall specify in their bid the price reductions 

applicable to each package, or alternatively, to individual Contracts within the package. 

Price reductions or discounts shall be submitted in accordance with ITB 13.4, provided 

the bids for all Contracts are submitted and opened at the same time. 

13.6 Unless otherwise provided in the BDS and the Conditions of Contract, the prices 

quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are subject to 

adjustment during the performance of the Contract in accordance with the provisions of 

the Conditions of Contract, the Bidder shall furnish the indices and weightings for the 

price adjustment formulae in the Table of Adjustment Data in Section IV (Bidding 

Forms) and the Employer may require the Bidder to justify its proposed indices and 

weightings. 

13.7   All   duties,   taxes,   and   other    levies    payable    by    the    Contractor    under the 

Contract, or for any other cause, as of the date 30 days prior to the deadline for 

submissionofbids,shallbeincludedintheratesandpricesandthetotalbidprice 

submitted by the Bidder. 

14. Currency of Bid 

and Payment 
14.1 The currency of the bid and payment shall be in Nepalese Rupees. 

15. Period of 

Validity of Bids 
15.1 Bids shall remain valid for the period specified in the BDS after the bid submission 

deadline date prescribed by the Employer. A bid valid for a shorter period shall be 

rejected by the Employer as nonresponsive. 

15.2 In exceptional circumstances, prior to the expiration of the bid validity period, 



 

 

 the Employer may request Bidders to extend the period of validity of their Bids. The 

request and the responses shall be made in writing. If a bid security is requested in 

accordance with ITB 16, it shall also be extended 30 days beyond the deadline of the 

extended validity period. A Bidder may refuse the request without forfeiting its bid 

security. A Bidder granting the request shall not be required or permitted to modify its 

Bid. 

16. Bid Security 16.1TheBiddershallfurnishaspartofitsbid,inoriginalform,abidsecurityas specifiedin the 

BDS. In case of e-submission of bid, the Bidder shall upload scanned copy of Bid 

security letter at the time of electronic submission of the bid. The Bidder accepts that 

the scanned copy of the Bid security shall, for all purposes, be equal to the original. The 

details of original Bid Security and the scanned copy submitted with e-bid should bethe 

same otherwise the bid shall be non-responsive. 

16.2 Thebidsecurityshallbe,attheBidder’soption,inanyofthefollowingforms: 

(a) anunconditionalbankguaranteefrom"A"class commercialbankor; 

(b) a cash deposit voucher in the Employer's Account as specified inBDS. 

In the case of a bank guarantee, the bid security shall be submitted either using the Bid 

Security Form included in Section IV (Bidding Forms) or in another Form acceptableto 

the employer. The form must include the complete name of the Bidder. The bid security 

shallbevalidfor minimumthirty(30)daysbeyondtheoriginalvalidityperiodofthebid,or 

beyond any period of extension if requested under ITB 15.2. 

16.3 Any bid not accompanied by an enforceable and substantially compliant bid security 

shall be rejected by the Employer as nonresponsive. In case of e- Submission, if the 

scanned copy of an acceptable Bid Security letter is not uploaded with the electronic 

Bid then Bid shall be rejected. 

16.4 The bid security of unsuccessful Bidders shall be returned within three days, once the 

successful bidder has furnished the required performance security and signed the 

Contract Agreement pursuant to ITB 34.1and 35.1. 

16.5 The bid security shall beforfeited if: 

(a) a Bidder requests for withdrawal or modification of its bid, except as 

provided in ITB15.2: 

(i) during the period of bid validity specified by the Bidder on the Bid, in case of 

electronic submission; 

(ii) from the period twenty-fourhourspriortobidsubmissiondeadlineuptothe 

period of bid validity specified by the Bidder on the Letter of Bid, in case of 

hard copy submission. 

(b) a Bidder changes the prices or substance of the bid while providing information 

pursuant to clause ITB24.1; 

(c) a Bidder involves in fraud and corruption pursuant to clause3.1; 

(d) the successful Bidder fails to: 

(i) furnish a performance security in accordance with ITB 34.1;or 

(ii) sign the Contract in accordance with ITB 35.1 



 

 

 (iii) accept the correction of arithmetical errors pursuant to clause 28.1; 

16.6 The Bid Security of a JV shall be in the name of the JV that submits the bid. If the JV 

has not been legally constituted at the time of bidding, the Bid Security shall be in the 

names of all future partners as named in the letter of intent mentioned in ITB 4.1. 

17. Format and 

Signing of Bid 
17.1 The Bidder shall prepare one original of the documents comprising the bid as 

described in ITB 11 and clearly mark it ORIGINAL”. In addition, the Bidder shall 

submit copies of the bid in the number specified in the BDS, and clearly mark each 

of them “COPY.” In the event of any discrepancy between the original and the 

copies, the original shall prevail. In case of e-submission of bid, the Bidder shall 

submit his bid electronically in PDF or web forms files as specified in ITB 

Clause 18.1(b), 

17.2 The original and all copies of the bid shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Bidder. This 

authorization shall consist of a written confirmation as specified in the BDS and shall 

be attached to the bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the bid, except 

forunamendedprintedliterature,shallbesignedorinitialedbythepersonsigningthe 

bid. 

17.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only if 

they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

18. Sealing and 

Marking of Bids 
18.1 Unless otherwise specified in BDS, Bidders shall submit their bids by electronic or 

by mail/by hand/by courier. Procedures for submission, sealing and marking are as 

follows: 

(a) Bidderssubmittingbidsbymail,byhandorbycourier 

i. Bidders shall enclose the original and each copy of the Bid. These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope. 

ii. The inner and outer envelopesshall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS 19.1; 

(cc) bear the specific identification of this bidding process indicated in BDS 

1.1; and 

(dd) bear a warning not to open before the time and date for bid opening. 

iii. If all envelopes are not sealed and marked as required, the Employer will 

assume no responsibility for the misplacement or premature opening of the bid. 

(b) Bidders submitting Bids electronically shall follow the electronic bid submission 

procedure specified in BDS. 

19. Deadline for 

Submission of Bids 
19.1 Bids must be received by the Employer at the address and no later than the date and 

time indicated in the BDS. In case of e-submission, the standard time for e-submission 

is Nepalese Standard Time as set out in the server. The e-procurement system will 



 

 

 accept   the   e-submission   of  bid  from  the  date  of  publishing   of  notice   and  will 

automatically not allow the e-submission of bid after the deadline for submission ofbid. 

19.2 The Employer may, at its discretion, extend the deadline for the submission of bids by 

amending the Bidding Document in accordance with ITB 8, in which case all rights and 

obligations of the Employer and Bidders previously subject to the deadline shall 

thereafter be subject to the deadline as extended. 

20. Late Bids 20.1 The Employer shall not consider any bid that arrives after the deadline for submission 

of bids, in accordance with ITB 19. Any bid received by the Employer after the 

deadlineforsubmissionofbidsshallbedeclaredlate,rejected,andreturnedunopened 

to the Bidder. 

21. Withdrawal, 

and Modification of 

Bids 

21.1 A Bidder may withdraw, or modify its bid after it has been submitted either in  

hard copy or by e-submission. Procedures for withdrawal or modification of 

submitted bids are asfollows: 

(i) Bids submitted in hardCopy 

a) Bidders may withdraw or modify its bids by sending a written notice in a 

sealed envelope, duly signed by an authorized representative, and shall include 

a copy of the authorization in accordance with ITB 17.2 before 24 hours 

prior to the last deadline of submission of bid. The corresponding 

modification of the bid must accompany the respective written notice. All 

notices mustbe: 

(aa) prepared and submitted in accordance with ITB 17 and ITB 18,and in 

addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL”, “MODIFICATION;” and 

(bb) received by the Employer twenty four hour hours  prior  to  the 

deadline prescribed for submission of bids, in accordance with ITB19. 

ii) E-submittedbids. 

a) Biddermaysubmitmodificationorwithdrawalpriortothedeadline 

prescribed for submission of bids through e-GP system by using the forms 

and instructions provided by the system. 

21.2. Bids requested to be withdrawn in accordance with ITB 21.1 shall not be opened. In 

case of hard copy submission, the Bid will be returned unopened to the Bidders. 

21.3 Bidder may submit request for withdrawal or modification only one time except 

electronically submitted bid. 

21.4 In case of hard copy bid, no bid may be withdrawn if the bid has already been 

modified. 

21.5 Request for withdrawal or modification must be made through the same medium of 

submission. Request for withdrawal or modifications through different medium shall  

not beconsidered. 



 

 

21.6 ThefollowingprovisionsapplyforwithdrawalormodificationoftheBids: 

(i) In case of bids submitted in hard copy no bid shall be withdrawn or modified in 

the interval between 24 hours prior to the deadline for submission of bids and 

the expiration of theperiod of bid validity specified by the Bidder on the Letter 



 

 

 of Bid or any extension thereof. 

(ii) In case of e-submitted bids no bids shall be withdrawn or modified in the 

interval between deadline for submission of bids and the expiration of the period 

of bid validity specified by the Bidder on the Letter of Bid or any extension 

thereof. 

21.7 Once a Bid is withdrawn, bidder will not be able to submit another bid for the same 

bid. 

22. Bid Opening 22.1 The Employer shall open the bids in public at the address, date and time specified in 

the BDS in the presence of Bidders` designated representatives who choose to attend. 

22.2 The Employer shall download the e-submitted bid files. The e-procurement system 

allows the Employer to download the e-submitted bid files (report) only after bid 

opening date and time after login simultaneously by two members of the Bid opening 

committee. 

22.3 Electronically submitted bid shall be opened at first in the same time and date as 

specified above. Electronic Bids shall be opened one by one and read out. The e- 

submitted bids must be readable through open standards interfaces. Unreadable and or 

partially submitted bid files shall be considered incomplete. 

22.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelope with the corresponding bid shall not be opened, but returned to the Bidder. No 

bid withdrawal shall be Permitted unless the corresponding withdrawal notice contains  

a valid authorization to request the withdrawal and is read out at bid opening. Next, 

envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding bid. No bid modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the modification  and is 

read out at bid opening. Only envelopes that are opened and read outat bid opening 

shall be considered further. 

22.5 All other envelopes shall be opened one at a time, reading out: the name of the 

Bidder; the Bid Price(s), including any discounts and alternative bids and  

indicating whether there is a modification; the presence of a bid security and any 

other details as the Employer may consider appropriate. Only discounts and 

alternativeoffersreadoutatbidopeningshallbeconsideredforevaluation.Nobid 

shall be rejected at bid opening except for late bids, in accordance with ITB 20.1. 

22.6 The Employer shall prepare a record of the bid opening that shall include, as a 

minimum: the name of the Bidder and whether there is a withdrawal, or modification; 

the Bid Price, per Contract if applicable, including any discounts and alternative offers; 

and the presence or absence of a bid security. The Bidders’ representatives who are 

present shall be requested to sign the record. The omission of a Bidder’s signature on 

the record shall not invalidate the contents and effect of the record. 

E. Evaluation and Comparison of Bids 

23. Confidentiality 23.1Informationrelatingtotheexamination,evaluation,comparison,andrecommendation 

of Contract award, shall not be disclosed to Bidders or any other persons not officially 

concerned  with  such  process until information  on Contractaward is communicated to 



 

 

 all Bidders. 

23.2 Any attempt by a  Bidder  to  influence  the  Employer  in  the evaluation of the bids  

orContractawarddecisionsmayresultintherejectionofitsbid. 

23.3 Notwithstanding ITB 23.2, from the time of bid opening to the time of Contract award, 

if any Bidder wishes to contact the Employer on any matter related to the bidding 

process, it may do so in writing. 

24. Clarification of 

Bids 
24.1 To assist in the examination, evaluation, and comparison of the bids, the Employer 

may, at its discretion, ask any Bidder for a clarification of its bid. Any clarification 

submitted by a Bidder that is not in response to a request by the Employer shall not be 

considered. The Employer’s request for clarification and the response shall be in 

writing. No change in the prices or substance of the bid shall be sought, offered, or 

permitted, except to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the bids, in accordance with ITB 28. In case of e- 

submission of bid, upon notification from the employer, the bidder shall also submit the 

original of documents comprising the bid as per ITB 11.1 for verification ofsubmitted 

documents for acceptance of the e-submitted bid. 

24.2 If a Bidder does not provide clarifications of its bid by the date and time set in the 

Employer’s request for clarification, its bid may be rejected. 

25. Deviations, 

Reservations, and 

Omissions 

25.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation”isadeparturefromtherequirementsspecifiedintheBiddingDocument; 

(b) “Reservation” is the setting of limiting conditions or withholding from complete 

acceptanceoftherequirementsspecifiedintheBiddingDocument;and 

(c) “Omission” is the failure to submit part or all of the information or 

documentation required in the BiddingDocument. 

26. Determination 

of Responsiveness 
26.1 The Employer’s determination of a bid’s responsiveness is to be based on the 

contents of the bid itself, as defined inITB11. 

26.2 A substantially responsive bid is one that meets the requirements of the Bidding 

Document without material deviation, reservation, or omission. A material deviation, 

reservation, or omission is onethat, 

(a) if accepted,would: 

(i) affect in any substantial way the scope, quality, or performance of the Works 

specified in theContract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding Document, the 

Employer’s rights or the Bidder’s obligations under the proposed Contract;or 

(b) if rectified, would unfairly affect the competitive position of other Bidders 

presenting substantially responsivebids. 

26.3 If a bid is not substantially responsive to the requirements of the Bidding Document, it 

shall be rejected by the Employer and may not subsequently be made responsive by 

correction of the material deviation, reservation, or omission. 

26.4  In  case  of e-submission  bids, the  Employer  evaluates  the bidonthe basis ofthe 



 

 

 information in the electronically submitted bid files. If the Bidder  cannot  substantiate 

or provide evidence to  establish  the  information  provided  in  e-submitted  bid 

through documents/ clarifications as per ITB Clause 24.1, the bidshall not be 

considered for further evaluation. 

27. 

Nonconformities, 

Errors, and 

Omissions 

27.1 Provided that a bid is substantially responsive, the Employer may waive any non- 

conformities in the bid that do not constitute a material deviation, reservation, or 

omission. 

27.2 Provided that a bid is substantially responsive, the Employer may request that the 

Bidder submit the necessary information or documentation, within a reasonable period 

of time, to rectify nonmaterial nonconformities in the bid related to documentation 

requirements. Requesting information or documentation on such nonconformities shall 

not be related to any aspect of the price of the bid. Failure of the Bidder to comply with 

the request may result in the rejection of its bid. 

27.3 Provided that a bid is substantially responsive, the Employer shall rectify quantifiable 

nonmaterial nonconformities related to the Bid Price. To this effect, the Bid Price shall 

be adjusted, for comparison purposes only, to reflect the price of a missing or non- 

conforming item or component. The adjustment shall be made using the methods 

indicated in Section III (Evaluation and Eligibility Criteria). 

27.4 If the monetary value of such non-conformities is found to be more than fifteen percent 

of the Bid Price of the bidder on account of minor discrepancies pursuant to ITB 27.3, 

such bid shall be considered non responsive and shall not be involved in evaluation. 

28. Correction of 

Arithmetical Errors 

28.1 Provided that the bid is substantially responsive, the Employer shall  correct 

arithmetical errors on the followingbasis: 

(a) only for unit price Contracts, if there is a discrepancy between the unit price and the total 

price that is obtained by multiplying the unit price and quantity, the unit price shall 

prevail and the total price shall be corrected, unless in the opinion of the Employer there 

isanobviousmisplacementofthedecimalpointintheunitprice,inwhichcasethetotal 

priceasquotedshallgovernandtheunitpriceshallbecorrected; 

(b) ifthereisanerrorinatotalcorrespondingtotheadditionorsubtractionofsubtotals,the 

subtotalsshallprevailandthetotalshallbecorrected;and 

(c) If there is a discrepancy between the bid price in the Summary of Bill of Quantities and 

the bid amount in item (c) of the Letter of Bid, the bid price in the Summary of Bill of 

Quantities will prevail and the bid amount in item (c) of the Letter of Bid will be 

corrected. 

(d) ifthereisadiscrepancybetweenwordsandfigures,theamountinwordsshallprevail, 

unless the amount expressed in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) ,(b) and (c) above. 

28.2 If the Bidder that submitted the lowest evaluated bid does not accept the correction of 

errors, its bid shall be disqualified and its bid security shall be forfeited. 

29. Evaluation of 

Bids 

29.1 The Employer shall use the criteria and methodologies listed in this Clause. No other 

evaluation criteria or methodologies shall be permitted. 

29.2 To evaluate a bid, the Employer shall consider the following: 



 

 

 (a) the bid price, excluding Value Added Tax , Provisional Sums, and the provision, if 

any, for contingencies in the Summary Bill of Quantities, for Unit Rate Contracts, 

or Schedule of Prices for lump sum Contracts, but including Day work items, where 

pricedcompetitively; 

(b) price adjustment for correction of arithmetic errors in accordance with ITB28.1; 

(c) priceadjustmentduetodiscountsofferedinaccordancewithITB13.4; 

(d) adjustment for nonconformities inaccordance with ITB 27.3; 

(e) application of all the evaluation factors indicated in Section III (Evaluation and 

EligibilityCriteria); 

29.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in 

bid evaluation. 

29.4 If this Bidding Document allows Bidders to quote separate prices for different 

Contracts, and to award multiple Contracts to a single Bidder, the methodology to 

determine the lowest evaluated price of the Contract combinations, including any 

discounts offered in the Letter of Bid, is specified in Section III (Evaluation and 

Eligibility Criteria). 

29.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated Bid Price is 

seriously unbalanced or front loaded in the opinion of the Employer, the Employer may 

require the Bidder to produce detailed price analysis for any or all items of the Bill of 

Quantities, to demonstrate the internal consistency of those prices with the construction 

methods and schedule proposed. After evaluation of the price analysis, taking into 

consideration the schedule of estimated Contract payments, the Employer may require 

that the amount of the performance security be increased at the expense of the Bidder as 

mentioned in BDS to protect the Employer against financial loss in the event of default 

of the successful Bidder under the Contract. 

29.6 In case of e-submission bids, the Employer evaluates the bid on the basis of the 

information in the electronically submitted bid files. If the Bidder  cannot  substantiate 

or provide evidence to  establish  the  information  provided  in  e-submitted  bid 

through documents/ clarifications as per ITB Clause 24.1, the bid shall notbe 

considered for further evaluation. 

30. Comparison of 

Bids 

30.1 The Employer shall compare all substantially responsive bids in accordance with ITB 

29.2 to determine the lowest evaluated bid. 

31. Employer’s 

Right to Accept Any 

Bid, and to Reject 

Any or All Bids 

31.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids at any time prior to Contract award, without thereby incurring 

any liability to Bidders. In case of annulment, all bids submitted and specifically, bid 

securities, shall be promptly returned to the Bidders. 

F. Award of Contract 



 

 

32. Award Criteria 32.1 The Employer shall award the Contract to the Bidder whose offer has been determined 

to be the lowest evaluated bid and is substantially responsive to the Bidding Document, 

provided further that the Bidder is determined to be qualified to perform the Contract 

satisfactorily. 



 

 

33. Letter of Intent 

to Award the 

Contract/Notific 

ation of Award 

33.1 The Employer shall notify the concerned Bidder whose bid has been selected in 

accordance with ITB 32.1 within seven days of the selection of the bid, in writing that 

the Employer has intention to accept its bid and the information regarding the name, 

address and amount of selected bidder shall be given to all other bidders who submitted 

the bid. 

33.2 If no bidder submits an application pursuant to ITB 36 within a period of seven days of 

the notice provided under ITB 33.1, the Employer shall, accept the bid selected in 

accordance with ITB 32.1 and Letter of Acceptance shall be communicated to the 

selected bidder prior to the expiration of period of Bid validity, to furnish the 

performance security and sign the contract within fifteen days. 

34. Performance 

Security 

34.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from the Employer,  

the successful Bidder shall  furnish  the performance  security  as under  mentioned 

from A class Commercial Bank in accordance with the conditions of Contract using 

Sample Form for the Performance Security included in Section IX (Contract Forms), or 

another form acceptable to theEmployer. 

i) If bid price of the bidder selected for acceptance is up to 15 (fifteen) percent below 

the approved cost estimate, the performance security amount shall be 5 (five) 

percent of the bidprice. 

ii) For the bid price of the bidder selected for acceptance is more than 15 (fifteen) 

percent below of the cost estimate, the performance security amount shall be 

determined asfollows: 

Performance Security Amount =[(0.85 x Cost Estimate – Bid Price) x 0.5] + 5% of Bid 

Price. 

The Bid Price and Cost Estimate shall be inclusive of Value Added Tax. 

 34.2 Failure of the successful Bidder to submit the above-mentioned Performance Security 

or to sign the Contract Agreement shall constitute sufficient grounds for the annulment 

of the award and forfeiture of the bid security. In that event the Employer may award 

the Contract to the next lowest evaluated Bidder whose offer is substantially responsive 

and is determined by the Employer to be qualified to perform the Contractsatisfactorily. 

The process shall be repeated according to ITB 33. 

35. Signing of 

Contract 

35.1 The Employer and the successful Bidder shall sign the Contract Agreement within the 

period as stated ITB 34.1. 

35.2 At the same time, the Employer shall affix a public notice on the result of the award on 

its notice board and make arrangement for causing such notice to be affixed on the 

notice board also of the District Development Committee, District Administration  

Office and District Treasury and Controller Office. The Employer may make 

arrangements to post the notice into its website, if it has; and if it does not have, into the 

website of the Public Procurement Monitoring Office, identifying the bid and lot 

numbers and the following information: (i) the result of evaluation of bid; (ii) date of 

publication of notice inviting bids; (iii) name of newspaper; (iv) reference number of 

notice;(v)itemofprocurement;(vi)nameandaddressofbiddermakingcontractand 

(vii) contract price. 



 

 

 35.3 Within thirty (30) days from the date of issuance of notification pursuant to ITB 33.1 

unsuccessful bidders may request in writing to the Employer for a debriefing seeking 

explanations on the grounds on which their bids were not selected. The Employer shall 

promptly respond in writing to any unsuccessful Bidder who, requests for debriefing. 

35.4 If the bidder whose bid is accepted fails to sign the contract as stated ITB 35.1, the 

Public Procurement Monitoring Office shall blacklist the bidder on recommendation of 

the Public Entity. 

36. Complaint and 

Review 

36.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made by 

the Employer in the intention to award the Contract, it may file an application to the 

Chief of the Public Entity within Seven (7) days of providing the notice under ITB33.1 

by the Public Entity, for review of the proceedings stating the factual and legal grounds. 

36.2 Late application filed after the deadline pursuant to ITB 36.1 shall not be processed. 

36.3 The chief of Public Entity shall,  within  five  (5)  days  after  receiving  the  

application, give its decision with reasons, in writing pursuant to ITB 36.1: 

(a) whether to suspend the procurement proceeding and indicate the procedure to be 

adopted for further proceedings; or 

(b) to reject the application. 

The decision of the chief of Public Entity shall be final for the Bid amount up to the value as 

stated in 36.4. 

36.4 If the Bidder is not satisfied with the decision of the Public Entity in accordance with 

ITB 36.3, is not given within five (5) days of receipt of application pursuant to ITB 

36.1, it can, within seven (7) days of receipt of such decision, file an application to the 

Review Committee of the GoN, stating the reason of its disagreement on the decision of 

the chief of Public Entity and furnishing the relevant documents, provided that its Bid 

amount is more than Rupees Twenty Million (Rs. 20,000,000). The application may be 

sent by hand, by post, by courier, or by electronic media at the risk of the Bidder itself. 

36.5 Late application filed after the deadline pursuant to ITB 36.4 shall not be processed. 

36.6 Within three (3) days of the receipt of application from the Bidder, pursuant to ITB 

36.4, the Review Committee shall notify the concerning Public Entity to furnish its 

procurement proceedings, pursuant to ITB 36.3. 

36.7 Within three (3) days of receipt of the notification pursuant to ITB 36.6, the Public 

Entity shall furnish the copy of the related documents to the Review Committee. 

36.8 The Review Committee, after inquiring from the Bidder and the Public Entity, if 

needed, shall give its decision within one (1) month of the receipt of the application 

filedbytheBidder,pursuanttoITB36.4. 

36.9TheBidder,filingapplication pursuanttoITB36.4,shall have to furnishacashamount or 

Bank guarantee from "A" class commercial bank equivalent to zero point five percent 

(0.15%) of its quoted Bid amount with the validity period of at least ninety(90) 

days from the date of the filing of application pursuant to ITB 36.4. 



 

 

36.10 If the claim made by the Bidder pursuant to ITB 36.4 is justified, the Review 

Committee shall have to return the security deposit to the applicant, pursuant to ITB 

36.9, within seven (7) days of such decision made. 



 

 

 

SECTION  - II 

Bid Data Sheet 
 

A. General 

ITB 1.1 The number of the Invitation for Bids is : 08/MMDARCHULA/NCB/COR6 2076/77 

ITB 1.1 The Employer is: Mahakali Municipality,Office of Municipal Executive,Khalanga,Darchula 

ITB 1.1 The number and identification of lots comprising this bidding process is: 
08/MMDARCHULA/NCB/COR6 2076/77 

ITB 2.1 The name of the Project is: Construction of Nisil-Jebaldhar-Varadakhan-Ponekhola Road ma na pa6.The 

implementing agency is: Mahakali Municipality,Office of Municipal 

Executive,Khalanga,Darchula 

ITB 4.1 (a) Maximum number of partner in a joint venture shall be : 3 (three) 

ITB 4.2 Eligible countries: Nepal 

B. Bidding Document 

ITB 7.1 
For clarification purposes only, the Employer’s address is: 

Attention:MahakaliMunicipality Address: Khalanga,Darchula Telephone: :093-420137 

Facsimile number :093-420137 Electronic mail address:mmdarchula@gmail.com 

ITB 7.4 A Pre-Bid meeting shall held. Pre-Bid Meeting will 

take place at the following date, time and place: 

Date:                Time:               hrs Place: Mahakali Municipality,Office 

A site shall not be organized by the Employer. 

ITB 7.5 Time for request: Requests for clarification should be received by the Employer no later than 10 
days prior to the deadline for submission of bids. 

C. Preparation of Bids 

 
 

ITB 10.1 The language of the bid is: English / Nepali 

ITB 11.1 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid, 

including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump 

sumcontracts:  

ITB 11.1 (i) The Bidder shall submit with its bid the following additional documents: 

ITB 13.6 The prices quoted by the Bidder shall not be subject to adjustment during the performance of the 

mailto:mmdarchula@gmail.com


 

 

 Contract. 

ITB 15.1 The bid validity period shall be: One Hundreed Twenty (120) days 

ITB 16.1 The Bidder shall furnish a bid security, from "A" class commercial bank with a minimum of 

340000 which shall be valid for 30 days beyond the validity period of the bid. 

ITB 16.2 (b) Account Name:Mahakali Municipality 

Bank Name: Rastriya Banijya Bank 

Bank Address: Khalanga,Darchula 

Account Number: 40900304010003 

ITB 17.1 In addition to the original of the bid, the number of copy/ies is/are: Not Applicable 

ITB 17.2 The written confirmation of authorization to sign on behalf of the Bidder shall indicate: 

(a) The name and description of the documentation required to demonstrate the authority 

ofthesignatorytosigntheBidsuch asaPowerof Attorney;and 

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed by 

all parties (i) stating that all parties shall be jointly and severally liable, and (ii) 

nominating  a  Representative  who  shall  have the authority to conduct all business 

for and on behalf of any and all the parties of the JV during the bidding  process  

and, in the event the JV is awarded the Contract, during contractexecution. 

D. Submission and Opening of Bids 

ITB 18.1 Bidders shall have the option of submitting their bids by electronic or by hand  

ITB 18.1 (b) Electronic bid submission procedure: 

(a) Bidders submitting Bids electronically shall follow the electronic bid submission procedures 

specified in thisclause. 

i. Bidders, who choose to submit their bids electronically, can view/download the bidding 

documents from “published bids” section of e-GP 

systemhttps://bolpatra.gov.np/egp. 

ii. For the purpose of e-Submission, the bidder shall, at first, register in e-GP system and 

maintain their organization profile data and documents required during bid response 

preparation. The details of e-GP registration and profile management procedure are 

specified in Article No 9 and 10 respectively of e-GP Directives issued by PPMO, 

whichcanbedownloadedfromDownloadsectionofe-GPsystem. 

iii. Inordertosubmitthebid,interestedbiddersshalldepositthecostofbidingdocument 

https://bolpatra.gov.np/egp


 

 

 in the bank and account specified in Invitation for Bid (IFB). The scanned copy (in PDF 

format) of the bank deposit voucher shall also be submitted along with the bid. 

iv. The bidders shall prepare their bids using data and documents maintained in bidder’s 

profile, instruction provided by e-GP system and forms/format provided in the bidding 

document. 

v. Bidders may submit bids as a single entity or as a joint venture (JV). Bidder submitting 

bid in JV shall have to upload joint venture agreement along with partner(s) Bolpatra ID 

provided during bidder’sregistration. 

vi. Bidders (all partners in case of JV) shall update their profile data and documents 

required during preparation and submission of theirbids. 

vii. In case of bid submission in JV, the consent of the partners shall be obtained 

through the confirmation link sent to the registered email address and the partners 

shall have to acknowledge theirconfirmation. 

viii. Bidders shall submit the required documents as specified in Section I-Instruction   

to Bidders, Section II-Bid Data Sheet and Section III-Evaluation and Eligibility 

Criteria of the bidding document. The format of the documents shall be in PDF 

and/or web form as provisioned in the e-GPsystem. 

ix. After providing all the details and documents, the e-GP system will generate bid 

response  documents for the  bidder. Bidders shall download, verify and confirm  

the bid response documents prior to bidsubmission. 

x. For verifying the authentic user, the system will send one time password (OTP) in 

the registered e-mail address of the bidder. System will validate the OTP and then 

only allow bidders to submit theirbid. 

xi. Electronically submitted bids can be modified and/or withdrawn through the  

system within the bid submissiondeadline. 

xii. The bidder/bid shall meet the following requirements and conditions for e- 

submission ofbids; 

aa) The e-submitted bids must be readable through PDF reader. 

bb) The bidders are fully responsible for using the e-GP system as per specified 

procedures and in no case the employer shall be held liable for bidder's 

inability to use the system. 

cc) When a bidder submits electronic bid through the e-GP System, it  is  

assumed that the bidder has prepared the bid by studying and examining the 

complete set of the bidding document and e-GP instruction including the 

provision stipulated in e-GPDirectives. 

ITB 19.1 For bid submission purposes only, the Employer’s address is : 

Attention: Mahakali Municipality Address: Khalanga,Darchula 



 

 

 The deadline for bid submission is : 

Date : 2077/01/05 Time : 12:00 hrs 

ITB 22.1 The bid opening shall take place at : 

Address : Mahakali Municipality,Office of Municipal Executive,Khalanga,Darchula 

Date : 2077/01/05 

Time :13:00 hrs 

E. Evaluation and Comparison of Bids 

ITB 29.5 The amount of the performance security be increased by Eight (8) percent of the quoted bid price. 



 

 

SECTION  - III 

Evaluation and Eligibility Criteria 

 
This Section contains all the criteria that the Employer shall use to evaluate bids and eligible Bidders. 

GoN/DP requires bidders to be qualified by meeting predefined eligibility criteria. In accordance with ITB 

29, no other methods, criteria and factors shall be used. The Bidder shall provide all the information 

requested in the forms included in Section IV (Bidding Forms). 

 
1. Evaluation 

In addition to the criteria listed in ITB 29.2 (a) - (e) the following criteria shall apply: 

 
1.1 MultipleContracts 

Pursuant to Sub-Clause 29.4 of the Instructions to Bidders, if Works are grouped in multiple contracts, 

evaluation will be as follows: 

 
Works are grouped in multiple contracts and pursuant to Sub-Clause 29.4 of the Instructions to Bidders, 

the Employer will evaluate and compare Bids on the basis of a contract, or a combination of contracts, 

or as a total of contracts in order to arrive at the least cost combination for the Employer by taking into 

account discounts offered by Bidders in case of award of multiple contracts. 

1.2 Quantifiable Nonconformities andOmissions 

Subject to ITB 13.2 and ITB 29.2, the evaluated cost of quantifiable nonconformities including 

omissions, is determined as follows: 

 
[Insert in bidding document: “Pursuant to ITB 27.3, the cost of all quantifiable nonmaterial 

nonconformities shall be evaluated, but excluding omission of prices in the Bill of Quantities. The 

Employer will make its own assessment of the cost of any nonmaterial nonconformities and omissions 

for the purpose of ensuring fair comparison of bids.”] 

 

2. Eligibility 

Criteria Compliance Requirements Documents 

Requirement Single 
Entity 

Joint Venture Submission 

All Partners 

Combined 

Each 

Partner 

One 

Partner 

Requirements 

2.1 Conflict of Interest 

No   conflicts  of 
interest in 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of Bid 

accordance with  

ITB Sub-Clause  

4.3.  

2.2 Government/DP Eligibility 

Not having been 
declared 

must meet 

requirement 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of Bid 

ineligible by  

government/DP,  



 

 

as described in 

ITB Sub-Clause 

4.4. 

     

2.3 Government-owned Entity 

Bidder required 

meeting 

conditions of ITB 

Sub-Clause4.5. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Forms ELI - 1, 

ELI - 2, with 

attachments 

2.4 UN Eligibility 

Not having been declared 

ineligible based on  a 

United Nations resolution 

or Employer's country law, 

as described in ITBSub- 
Clause 4.8. 

must meet 

requirement 

existing or 

intended JVmust 

meet   

requirement 

must meet 

requirement 

not 

applicable 
Letter 

of Bid 

2.5 OtherEligibility 

Firm Registration Certificate must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Business Registration 

Certificate (License) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

VAT and PAN Registration 

certificate 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Tax clearances certificate for 

the F/Y 2074/075 or Tax 

return submission evidence or 

evidence of tax time extension 
for. 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Additional requirements 

[Insert if any] 

……………. ………… …………… ………… ………… 



 

 

SECTION  - IV 

Bidding Forms 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid. 



 

 

The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the 

Bidder’s complete name and address. 

Letter of Bid 
 

 

 

Date:......................................................... 

 

Name of the contract:......................................................... 

 

Invitation for Bid No.:....................................................... 

To: ………………………………………………………………………………………………………..... 

We, the undersigned, declare that: 

 
(a) We have examined and have no reservations to  the  Bidding  Documents,  including  Addenda  

issuedinaccordancewithInstructionstoBidders(ITB)Clause8; 
(b) WeoffertoexecuteinconformitywiththeBiddingDocumentsthefollowingWorks: 

 
(c) The total price of our Bid, excluding any discounts offered in item (d) below is:NRs. 

…………………………………………..; or when left blank is the Bid Price indicated in the Bill of 

Quantities1. 

 
(d) The discounts offered and the methodology for their applicationare:…………………………… 

 
(e) Our bid shall be valid for a period of 90 days from the date fixed for the bid submission deadline in 

accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at 

any time before the expiration of that period; 

 
(f) If our bid is accepted, we commit to obtain  a  performance  security  in  accordance  with  the 

BiddingDocument; 

 
(g) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries or any countries [insert the nationality of the Bidder, including that of all parties that  

comprise the Bidder if the Bidder is a consortium or association, and the nationality of each  

Subcontractor andSupplier]; 

 
(h) We,includinganysubcontractorsorsuppliersforanypartofthecontract,donothaveany 

 

1
Absence of the total price in the Letter of Price Bid or in the Bill of Quantities shall result in rejection of the 

Bid. 



 

 

conflict of interest in accordance with ITB 4.3; 

 
(i) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding process 

in accordance with ITB4.3; 

 
(j) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the 

contract, has not been declared ineligible, under the Employer’s country laws or official regulations or by 

anactofcompliancewithadecisionoftheUnitedNationsSecurityCouncil; 

(k) We are not a government owned entity/We are a government owned entity but meet  the  

requirements of ITB4.5;1
 

 
(l) We understand that this bid, together with your written acceptance thereof included in your notification 

of award, shall constitute a binding contract between us, until a formal contract is prepared andexecuted; 

 
(m) We declare that, we have not been black listed as per ITB 3.4 and no conflict of interest in the proposed 

procurement proceedings and we have not been punished for an offense relating to the concerned 

profession orbusiness. 

 
(n) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may 

receive;and 

 
(o) If awarded the contract, the person named below shall act as Contractor’sRepresentative: 

 
(p) We agree to permit the Employer/DP or its representative to inspect our accounts and records and other 

documents relating to the bid submission and to have them audited by auditors appointed by the 

Employer. 

 

 
Name: ................................................................................................. 

 
 

In the capacity of  ............................................................................. 

 

Signed …………………………………………………………... 

Duly authorized to sign the Bid for and on behalf of ………… 

Date ………………………………………………………….... 



 

 

1 Useoneofthetwooptionsasappropriate. 

Table of Price Adjustment Data 
[TobeusedifPriceAdjustmentisapplicableas 

per GCC53.1] 

 
Code 

Index 

Description 

Source of 

Index* 

Base Value 

and Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 Non - 

adjustable (A) 

  
0.15 0.15 

 Labor (b)     

 Materials (c)     

 Equipment 

usage (d) 

    

  Total   1.00 

 
*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 

item. 

 
(a) Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank 

or 
rate fixed by District Rate Fixation Committee 

 

(b) Material:"National Wholesale Price Index" - Construction Materials" of Nepal RastraBank 
 

(c) Equipmentusage: 
 

"National Wholesale Price Index" - "Transport Vehicles and Machinery Goods" of Nepal Rastra  Bank  

or 

"Fuel" Price fixed by Nepal Oil Corporation. 
 

** BiddersproposedweightingsshouldbewithintherangespecifiedbytheEmployer incolumn-5 



 

 

Table of Price Adjustment Data 
[TobeusedifPriceAdjustmentisapplicable 

as per GCC53.6] 
Code Construction 

Material* 

Unit BasePrice(NRs/Unit) (Ex- 

factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

     

* Major construction materials to be specified by Employer in column - 2. 

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed by 

bidder) in column 4 and5. 

 

Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of 

the Bid as quoted by the Bidder and verified by the Employer. For the purpose of calculation of price 

adjustment, the Ex-factory price of the same source shall be taken into consideration. 



 

 

Bid Security 
Bank Guarantee 

 
Bank’s Name, and Address of Issuing Branch or Office 

(On Letter head of the 'A' class Commercial Bank) 

Beneficiary: .............................. name and address of Employer ………………………………………. 

Date: ……………………………………………………………………………………………………... 

Bid Security No.: .......................................................................................................................................... 

We have been informed that . …………. .[insert name of the Bidder] (hereinafter called “the Bidder”) 

intendstosubmititsbid(hereinaftercalled“theBid”)toyoufortheexecutionof…………...nameof Contract 

. …………… under Invitation for Bids No. ……………… (“theIFB”). 

 
Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee. 

At the request  of  the Bidder,we…………………. .nameof Bank.……………….. hereby irrevocably 

undertaketopayyouanysumorsumsnotexceedingintotalanamountof..………...amountinfigures 

………………………. (. …………..  .amount in words ……………….) upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s) 

under the bid conditions, because the Bidder: 

(a) haswithdrawnormodifiesitsBid: 

(i) duringtheperiodofbidvalidityspecifiedbytheBidderontheLetterBid,incaseofelectronicsubmission 

(ii) fromtheperiodtwenty-fourhourspriortobidsubmissiondeadlineuptotheperiodofbidvalidityspecifiedbythe 

BidderontheLetterofBid,incaseofhardcopysubmission;or 

(b) does not accept the correction of errors in  accordance  with  the  Instructions  to  Bidders  (hereinafter 

“the ITB”);or 

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) 

fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance 

security, in accordance with theITB. 

(d) isinvolvedinfraudandcorruptioninaccordancewiththeITB 

This guarantee will remain in force up to and including the date ………number…………days after the 

deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand  in 

respect of this guarantee should reach the Bank not letter than theabove date. 

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the 

Bidder unless notified by you for the release of the guarantee. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 
. . .Bank’s seal and authorized signature(s) . . . 

 
Note: 

The bid security of ………..……………. has been counter guaranteed by the Bank ……..………... ...…… on 

…………... ...……..………. (Applicable for Bid Security of ForeignBanks). 



 

 

Bidder’s Information Format 
 

 

 

 

 

 

Site Organization 

 

 

 

 

 
Method Statement 

 

 

 

 

 
Mobilization Schedule 

 

 

 

 

 
Construction Schedule 

 

 

 

 

Others 



 

 

Bidder’s Information 

 
Form ELI - 1: Bidder’s Information Sheet 

Bidder's Information 

Bidder's legal name 
 

In case of JV, legal name of each partner 
 

Bidder's country of constitution 
 

Bidder's year of constitution 
 

Bidder's legal address in country of constitution 
 

Bidder's authorized representative (name, 

address, telephone numbers, fax numbers, e- 

mail address) 

 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and4.2. 

2. AuthorizationtorepresentthefirmorJVnamedinabove,inaccordancewithITB 17.2. 

 
 

3. IncaseofJV,letterofintenttoformJVorJVagreement,in accordancewithITB4.1. 

 
 
4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

complywith ITB4.5. 



 

 

Form ELI - 2: JV Information Sheet 

 
Each member of a JV must fill in this form 

JV / Specialist Subcontractor Information 

Bidder's legal name 
 

JV Partner's or Subcontractor's legal name 
 

JV Partner's or 

 
Subcontractor's country of constitution 

 

JV Partner's or 

 
Subcontractor's year of constitution 

 

JV Partner's or 

 
Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

 
Subcontractor's authorized representative 

information (name, address, telephone 

numbers, fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance withITB 

4.1 and 4.2. 

2. Authorizationtorepresentthefirmnamedabove,inaccordancewithITB.2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law, in accordance with ITB4.5. 



 

 

Part - II 

REQUIREMENTS 
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SECTION  - V 

Works Requirements 

 
 

This Section contains the Specification, the  Drawings,  and  supplementary  information  that describe 

the Works to beprocured. 

 

 

 

Scope of Work 

 

 
Construction of Nisil-Jebaldhar-Varadakhan-Ponekhola Road ma na pa6 

Mahakali Municipality, ward no.: 6 



 

 

Specifications 
 

Notes on the Specifications 

 
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically and 

competitively to the requirements of the Employer without qualifying or conditioning their Bids. The 

specifications must be drafted to permit the widest possible competition and, at the same time, present a 

clear statement of the required standards of workmanship, materials, and performance of the goods and 

services to be procured. Only if this is done will the objectives of economy, efficiency and fairness in 

procurement be realized, responsiveness of Bids be ensured, and the subsequent task of bid evaluation 

facilitated. The specifications should require that all goods and materials to be incorporated in the Works 

be new, unused, of the most recent or  current models, and incorporate all recent improvements in design  

and materials unless provided otherwise in theContract. 

Samples of specifications from previous similar projects are useful in this respect. The use of metric units is 

encouraged by the Funding Agency in case of funding assisted projects. Most specifications are normally 

written specially by the Employer or Project Manager to suit the Contract Works in hand. The available 

standard specification of works of Ministry of Physical Infrastructure and Transport, DoLIDAR and Other 

line Ministries can be adopted for respective civil construction works. 

There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the same 

country or region where similar conditions prevail. The General Specifications should cover all classes of 

workmanship, materials, and equipment commonly involved in construction, however it  may  not 

necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of 

Particular (Special) Specifications to amend and or supplement the provision of the General Specifications to 

meet the requirement of the particularWorks. 

 
Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of 

standards for goods, materials, and workmanship, recognized international standards should be used as 

much as possible. Where other particular standards are used, whether national standards of Nepal or other 

standards, the specifications should state that goods, materials, and workmanship that meet other 

authoritative standards, and which ensure substantially equal or higher quality than the standards 

mentioned, will also be acceptable. 

 
Employers should decide whether technical solutions to specified parts of the Works are to be permitted. 

Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to 

the technical solutions indicated in the Procurement Documents for certain elements of the Works, taking 

into consideration the comparative specialized advantage of potential bidders. For example: 

 
The Employer should provide a description of the selected parts of the Works with  appropriate  

references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating that   

the alternative solutions  if applicable shall be at least structurally and functionally equivalent to the   

basic design parameters andspecifications. 

 
Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the 

Employer, including drawings, design calculations, technical specifications, breakdown of prices, 



 

 

proposed construction methodology, and other relevant details. 

Sample Clause: Equivalency of Standards and Codes 

 
Wherever reference is made in the Contract to specific standards and codes to be met by the goods and 

materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision 

of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract. 

Where such standards and codes are national, or relate to a particular country or region, other authoritative 

standards that ensure a substantially equal or higher quality than the standards and codes specified will be 

accepted subject to the Project Manager’s prior review and written consent. Differences between the 

standards specified and the proposed alternative standards shall be fully described in writing by the 

Contractor and submitted to the Project Manager at least 30 days prior to the date when the Contractor 

desires the Project Manager’s consent. In the event the Project Manager determines that such proposed 

deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the 

standards specified in the documents. These Notes for Preparing Specifications are intended only as 

information for the Employer or the person drafting the Procurement Documents. They should not be 

included in the final documents. 



 

 

Specifications 
 

 
1. General 

 

The works covered by this technical specification shall comprise of general type of civil works. 

 

2. Clearing of Site 

 

The Contractor shall remove all trees, shrubs, bushes and vegetation standing above the ground surface. The root of 

all trees and other vegetation shall be removed as approved by the Engineer. 

 

3. GroundLeveling 
 

Thesiteoftheworksshallbelevelledbycuttingandfilling asthecasemayrequire. Theexactlocationand elevationof eachofthewo 
 

4. Materials 

 

a. General 

 

Materials used in the work shall be new and conforming to the qualities and kinds specified herein or equal to the 

approved samples. All materials used in the works should be in conformity practiced with relevant standard 

specification. 

 

b. Inspection and Testing 

 

All materials used in the works shall be subject to inspection and tested as the Engineer may direct from time to time 

as the work proceed. Only material, which the Engineer considers satisfactory, shall be used and materials 

condemned or not approved by the Engineer shall be removed from the works at the contractor’s cost. 

 

5. Cement 

 

Quality and Type 

 

 
The cement to be used in the Works shall be ordinary Portland cement. For the purposes of cement 

testing, the Site shall be deemed to have a tropical climate. Pozonala Portland cement with the certified 

Nepal Standard can also be used. However, the testing requirement shall be same as that of ordinary 

Portland cement. 

 

 

 

 

 

 

Tests on Cement 

Before any cement is ordered in quantity or brought on to the site, the Contractor shall submit to the 

Engineer a detailed list of the sources, country or countries of origin and manufacturer’s brand names of 

the types of cement which he proposes to use. 



 

 

 

The Contractor shall submit to the Engineer, without charge, test certificates relating to each consignment 

of cement. Each certificate shall show that a sample of the consignment has been tested by the 

manufacturer or by an approved laboratory and that it complies in all respects with the requirements of 

the TechnicalSpecifications. 

The cement will be tested in accordance with and shall meet the requirements of the NS Code. When 

required by the Engineer the Contractor shall supply to the Engineer samples of cement taken on delivery 

to, or during storage on the Site, for testing at the Contractor’s laboratory without extra charge. 

No cement from any consignment shall be used without the approval of the Engineer and the Contractor 

shall maintain a record of the locations of the concrete made from each consignment which record shall 

be available for inspection by the Engineer. If for any reason the Contractor wishes to vary the source, 

country or manufacturer in respect of any type of cement at any time during the Contract, he shall give 

adequate notice of every such variation and shall carry out all tests called for by the Engineer on the 

proposed substitute cement, and shall obtain written approval of the variation before ordering any 

substitutematerial. 

The Engineer may call for new tests, at the Contractor’s expense, in particular if the cement has been 

stored for a long time, to check the cement is still conforming to the requirements. 

Delivery and Storage of Cement 

Cement shall be delivered to the site in properly sealed bags or other approved containers, stamped with 

date of delivery and marked sound. Cement from abroad, except from India, shall be packed in sealed 

plastic bags inside the paper bag. Cement shall be delivered in quantities sufficient to ensure the proper 

progress of the Works and the quantities held in stock on site shall be to the approval of the Engineer. 

 

 
Each consignment of cement shall be stored separately so as to provide easy access for inspection and 

testing. After they have been approved by the Engineer, consignments shall be used in the order in which 

they were delivered. Any cement which shall prove to have been exposed to damage by water will be 

rejected upon delivery. 

Cement delivered in bags shall be stored in a weatherproof, waterproof and reasonably airtight building 

provided solely for that purpose. The floors of the building shall be raised at least 30 cm above the ground 

level to prevent the absorption of moisture. It is not permitted to store bags to a greater height than 2 

metres. Storage in the open may be permitted on small works by the written authority of the Engineer, in 

which case the cement shall be placed on a raised platform and amply protected by waterproof coverings 

to the approval of the Engineer. 

Cement, when being conveyed to the site in lorries or other vehicles, shall be adequately protected from 

the weather and from contamination by dust, sand or any organic materials. In the case of delivery of 

cement in bulk, the cement shall be stored in a properly designed silo. The silo must be provided with 

walls properly insulated against sun radiation. 

No cement shall be taken from the storage, unless it is needed for immediate use. 

 

 
Cement Measured by Weight 



 

 

All cement used in the Works shall be measured by weight. Cement from partly filled or unsealed bags 

shall not be used. 

Rejection of Cement 

Notwithstanding the receipt of the test certificate and the approval of the Engineer, the Engineer may 

reject any cement as a result of further tests on compressive strength and chemical composition. The 

Engineer may also reject cement which has deteriorated owing to inadequate protection or other causes, 

or in any other case where the cement is not to his satisfaction. Re-tests, if required, are at the 

Contractor’s expense. The Contractor shall remove all rejected cement from the site without delay and at 

the Contractor’sexpense. 

 
6. Aggregates 

 
 

Supply and Classification 

The Contractor shall make his own arrangements for procuring, crushing, grading and delivering 

aggregate for the Works, as required from sources to be approved by the Engineer. Separate fine and 

coarse aggregate shall be used for the manufacture of concrete. Aggregates shall be graded to produce a 

workable dense concrete. 

 

 
(a) Course Aggregates 

 

The term “coarse aggregate” is used to designate well graded aggregate mainly retained on a 5.00 mm, 

NS: 305-2050 or IS:460 test sieve and mainly passing a 40 mm, NS:305-2050 or IS:460 test sieve. Coarse 

aggregate shall be supplied in the following primary sizes: 
 

Size designation Normal size range 

 

10 mm 

 
20 mm 

 
40 mm 

 

5 mm to 10mm 

 
5 mm to 20mm 

 
5 mm to 40mm 

 

Coarse aggregate shall consist of natural gravel or crushed rock. Friable and flaky pieces such as mica and 

shale shall not be present. Coarse aggregates shall be well graded within grading given in Table 5.1 and to 

the satisfaction of the Engineer. 

 

 

 

 

 



 

 

 

Table 5.1: Percentage by Weight Passing Standard Sieves 

Sieve Size (mm) Size Designation 

 5 mm to 10 mm 5 mm to 20 mm 5 mm to 40 mm 

50.0 - - 100 

37.5 - 100 95 - 100 

20.0 100 95 - 100 37 - 70 

10.0 85 - 100 30 - 60 10 - 40 

5.0 0 - 25 0 - 10 0 – 5 

 

The aggregate shall be free from adherent coatings and shall, if necessary, be washed for this purpose and shall be free 

from sulphates. 

 

Clay or silt lumps shall not exceed 0.25 per cent and material passing a BS sieve No. 200 shall not exceed 1.0 per 

cent, both by weight. The content of coal and lignite shall not exceed 0.5 per cent by weight. 

 

(b) Fine Aggregates 

The term “fine aggregates” is used to designate aggregate mainly passing a 0.075 mm, NS:305-2050 or 

IS:460 test sieve and containing only that much coarser material as is permitted for the various grading 

zones. 

Fine aggregate shall consist of natural sand, or a mixture of natural sand and crushed gravel or crushed 

rock. The aggregate shall not contain any flint, chirt or lime. The quantity of silt, clay and dust, 

determined in accordance with the decantation method given in NS:305-2050 or IS:460, shall not exceed 

3% by weight of the sample. The content of mica shall not exceed 3% by weight of the sample. The 

aggregate shall not contain any deleterious material in such form or in sufficient quantity as to affect 

adversely the quality ofconcrete. 

The Engineer shall permit the addition of crushed gravel or crushed rock fine aggregates to the natural 

sand only where, in his opinion, it is impracticable to obtain the required fine aggregate grading other 

than by such addition. The grading of the fine aggregates shall lie within one of the grading zones as set 

out in Table 5.2 and specified in BS882. 

Quality 

 

 
All aggregates to be used in concrete shall be clean, hard, dense, sound, chemically inert, or limited 

porosity and uncoated particles free from clayey or organic matter. Aggregates for concrete shall comply 

with related codes and the following: 

- Grading: in accordance with Tables 5.1herein. 



 

 

- Mechanical Properties: when tested, the “Ten per cent Fines Value” shall be not less than 50 KN. 



 

 

- mica content test 

- Silt, Clay and Dust Fraction: when determined in accordance with the decantation method 

given in BS 882:1992Fines. 

- Water Absorption: when tested in accordance with BS 812 Part 2 the water absorption after 

24 hours shall not exceed4%. 

- Soundness: when tested in accordance with the sodium sulphate soundness test specified in 

ASTM C88 the aggregate shall have a percentage loss of less than15. 

- Alkali-Aggregate Reactivity: when tested in accordance with ASTM C 289 aggregates 

exhibiting evidence of alkali-aggregate reactivity will not be acceptable unless the  

Contractor can show that the proposed cement aggregate combination, when tested in 

accordance with ASTM C227 or other tests, will not produce deleterious alkali-aggregate 

reactivity, as to which the Engineer shall be the solejudge. 

- Shrinkage: when determined in accordance with the BRE Digest 35 test the drying shrinkage 

shall not exceed0.065%. 
- Flaking Index shall not exceed 40. 

- Elongation shall not exceed40. 

- Aggregate Crushing Value (ACV) shall not be more than30%. 

 

Testing 

 

 
Testing of aggregates is to be in accordance with NS:305-2050 or as specified herein. For each source of 

aggregate, and at least six weeks prior to the preparation of trial mixes, samples of aggregates together 

with the results of the test requirements shall be submitted to the Engineer for approval of the sources of 

aggregate and quality. 

To check whether the aggregates contain lime, the particles shall be immersed in a 5 per cent HCL 

solution after crushing. The aggregate shall be rejected if the particles dissolve in the solution. 

After approval has been given for any particular aggregate, a sample weighing at least 50 kg of the 

approved aggregate shall be retained by the Engineer as a standard against which all future samples can 

be compared. 

Approval of a source of aggregate by the Engineer shall not be construed as constituting the approval of 

all materials to be taken from that source, and the Contractor shall be responsible for the specified quality 

of all such materials used in the Works. The Contractor shall not obtain aggregates from sources which 

have not been approved by the Engineer. 

 
 

During the course of the Contract, the Contractor shall supply to the Engineer samples of aggregates 

taken in accordance with NS 305/IS 383 at a frequency of at least once a week, or as directed by the 

Engineer from each aggregate stockpile. The samples shall be delivered to the Site laboratory for testing 

under the supervision of the Engineer. 

 
 

If the routine tests carried out by the Engineer show the aggregate to be not to the same standard as 

originally approved, then subsequent testing to obtain acceptable aggregates shall be undertaken by the 

Contractor at his own cost. 

 
 

Washing and Screening 



 

 

Aggregates shall be washed and screened as necessary, to produce aggregates meeting the specified 

requirements. All such washing and screening shall be to the satisfaction of the Engineer. 

 

 
Storage 

Aggregates shall be stored in separate stockpiles in such a manner that the intermingling of materials from separate 

stockpiles or bins is not possible, and so as to prevent contamination by mud, rubbish, windblown dust or  

vegetation. Aggregate stockpiles shall be provided with adequate drainage to ensure rapid drainage of the 

aggregates. The storage arrangements shall be to the approval of theEngineer. 

 

7. Water 

 

Water for concrete, mortar and curing shall be subjected to the approval of the Engineer. It shall be clean, 

fresh and free oil, acid, alkali etc. 

Water used in mixing and curing of concrete shall be subject to approval, and shall be reasonably clean 

and free of oil, salt, acid, alkali, sugar, vegetable or other substances injurious to the finished project. 

In no case shall the water contain an amount of impurities which will cause a change in the time of initial 

or final set of the cement of more than 30 minutes, nor a reduction in the compressive strength of mortar 

of more than 10 per cent at any time of testing, when compared to the results obtained with distilled 

water. 

The Contractor shall deliver to the Engineer, without charge, samples of the water proposed for use in the Works, 

for the Engineer to carry out such tests as he may require to confirm its suitability. Samples will be delivered 

sufficiently in advance of the Works for completion of the tests before the water is required for use, and at such 

other times during the course of the Contract as the Engineer may direct. If required by the Engineer, the Contractor 

shall, without extra charge, treat the water taken from any other source to such a degree as may be necessary inorder 

to render it suitable for mixing andmortar. 

 
8. Reinforcement Steel 

Material and Tests 

Reinforcement steel shall include the steel bars in reinforced concrete structures as well as the steel bar 

supports, and shall be laid in accordance with the approved Drawings. 

The bars shall be from new stock. A cross section of any bar to be delivered shall be of the exact shape 

and have the specified diameter at any point of the bar. 

When required by the Engineer, the Contractor shall submit three copies of mild sheets of steel bars for 

the approval of the Engineer before each transportation and inspection at site will be made by the 

Engineer in accordance with theSpecifications. 

The Contractor shall prepare test specimens of steel reinforcement to be used in the works. Test 

specimens shall be taken in the presence of the Engineer and shall be of a size sufficient to carry out the 

specifiedtest. 

The test specimens shall be tested in an approved laboratory and the certified copies of the results of the 

tests shall be submitted to the Engineer. The specimen shall be tested for bending and tensile properties. 

The methods and requirements for testing shall be carried out in accordance with the applicable 

specifications of NS-333-2050. 



 

 

If necessary, other equivalent National Standards may be substituted after obtaining the approval of the 

Engineer. 

If ordered by the Engineer, test procedures shall be repeated at the Contractor’s own expense for any new 

supply of steel reinforcement. 

 
 

Storage of Steel Reinforcement 

Steel reinforcement shall be stored above the ground on platforms, skids or other approved supports, and 

shall be protected from mechanical injury and surface deterioration caused by exposure to conditions 

producing rust. 

Different types and dimensions of reinforcement shall be kept separately. 

 
 

Bending of Steel Reinforcement 

Steel reinforcement shall be cut from straight bars, free from kinks and bends or other damage, and bent 

cold by experienced competent workmen. Bar diameters greater than 19 mm shall be bent in a bending 

machine designed for the purpose and approved by the Engineer. Any steel that has already been bent 

shall not be re-bent at the place of the previously made bend. 

Placing Reinforcement Steel 

The number, size, form and position of all reinforcement steel bars, fabric, ties, links, stirrups and other 

parts of the reinforcement shall be placed in exact position in accordance with the Drawings and kept in 

the correct position in the forms without displacement during the process of vibrating, tamping and 

ramming the concrete in place. The Contractor shall provide all necessary distance pieces and space bars 

at his own cost to maintain the reinforcement in the correct position. 

Any ties, links or stirrups connecting the bars shall be taut, so that the bars are properly braced, the inside 

of their curved parts shall be in actual contact with the bars around which they are intended to fit. The free 

ends of the binding wire shall be bent inwards. 

Before any steel reinforcement is embedded in the concrete, any scale, loose rust, oil, grease or other 

deleterious matter shall be removed. Partially set concrete which may have adhered to the exposed bars 

during concreting operations shall likewise be removed. 

When the reinforcement has been placed and is ready for concreting, it will be inspected by the Engineer, 

and no concrete shall be placed until the reinforcement has been approved by him. The Contractor shall 

inform the Engineer at least 24 hours in advance of his intention to have the reinforcement ready for 

inspection. 

 
 

Cover to Reinforcement Steel 

The concrete cover to reinforcement shall be as shown on the Drawings, or as directed by the Engineer. 

Unless otherwise specified on the Drawings, the concrete cover on the steel reinforcement shall be at least 

37 mm, if the concrete is subject to exposure to soil or water. In other cases, a cover of 25 mm shall be 

acceptable. 

The Contractor shall provide any necessary cement pads for ensuring that the cover is attained, and in no case may 

the use of pebble, pieces of broken stone or brick, or other packing materials be permitted. 



 

 

 

9. Earth work excavation 

 

All trees, bushes, stumps, roots and rubbish shall be removed from the area designated by the Engineer for 

earthwork. All the cleared material shall be disposed of in designated areas only. 

 

No extra payment shall be made on account of above items unless and otherwise specified. 

 

The distribution of materials shall be such that the compacted material will be homogeneous and free from loose 

pocket streaks, or other imperfections. The excavation and placing operations shall be such that materials when 

compacted will be blended sufficiently to secure the best practicable degree of compaction impermeability and 

stability. 

 

Back filling shall unless otherwise specified be carried out with approved materials and shall be well compacted in 

15cm layers to the satisfaction of the Engineer. 

 
 

10. Concrete works 

Concrete 

Concrete shall consist of cement, graded aggregate and water thoroughly mixed and compacted to provide strength 

as detailed below or as directed by the Engineer or as specified in the approved drawings. 

 

 

Mix. Proportion Cement/Sand/Coarse 

Aggregate 

 

Minimum Compressive Strength of 

Concrete after 28 days 

1:2:4 

1:1.5:3 

1:3:6 

150kg/cm2 

200kg/cm2 

100kg/cm2 

 

The proportion shown in the table above is given, as a guide to mix ordinary needed to achieve the specified 

strength. The Contractor shall have to perform mix design for particular batch of cement and aggregate to achieve 

the required strength for important concrete works if required by the Engineer. 

 

Machine Mixing 

 

The materials for concrete shall be mixed in an approved mechanical mixer. The mixing time for each batch shall be 

about 3 minutes. The mixer shall not be loaded beyond their rated capacity nor shall be operated as a speed in excess 

of that recommended by the manufacturer. All mixing equipment shall be cleaned before commencing mixing and 

shall be kept free from set concrete. Mixed concrete shall be unloaded on impervious platform. 

 

 

Hand Mixing 

 

Where it is not possible to employ machine mixing and approval has been obtained from the Engineer, concrete 

shall be mixed by hand as near as practicable to the site where it is to be placed. Clean mixing platforms of sufficient 

areas for the proper execution of the work shall be provided. Cement and sand shall first be mixed dry on the 

platform and then dry mix shall be spread over the coarse aggregate uniformly and the hold mass shall then be 

mixed thoroughly turning over backwards and forwards. The water shall be entirely turned over in a wet state at 

least three times before being placed insite. 



 

 

 

Placing and Compaction 
 
 

Preparatory Works 

The Engineer’s approval in writing shall always be obtained before any concrete is placed in the Works. 

The formwork or area of disposition shall be cleaned as specified in Sub-Clause Formwork. 

All construction equipment and materials required, or which may be required, during the concreting work 

and for cooling and curing, shall be on site and fully prepared for the work. The Engineer’s approval to 

place concrete will only be given after all these preparations and other relevant requirements of the 

Technical Specifications have been carried out and complied with. 

If concreting is to be executed at night or when otherwise daylight is not sufficient, the Contractor shall 

provide for sufficient lamps on site so that all elements of the site relevant for the concreting will be 

clearly visible. 

The Engineer may forbid altogether the placing of concrete in any formwork which he judges has become 

too hot and/or dry and that concrete members cannot be satisfactorily produced there from. 

Compaction of Concrete 

All concrete shall be thoroughly compacted immediately after deposition to expel air and to ensure the 

concrete is in full contact with all contained and embedded surfaces. Vibrators shall be used for 

compacting, unless otherwise specified or ordered by the Engineer. The type of vibrator to be used is 

subject to the approval of the Engineer. Vibrators of the immersion type shall have a frequency of 5,000 - 

8,000 vibrations per minute for concrete with a slump of more than 80 mm and a frequency of 9,000 - 

12,000 vibrations per minute for concrete with a slump less or equal to 80 mm. The Contractor shall 

provide a sufficient number of vibrators to properly compact each batch immediately after it is placed in 

the formwork. 

Vibrators shall not be allowed to come into contact with the reinforcement or formwork and great care 

shall be taken to avoid over-vibration causing segregation or pockets in the finished mass. All personnel 

handling vibrators shall be trained in their proper use. 

Curing of Concrete 

Until a period of 7 days has elapsed from the time of placing the concrete, it shall be kept protected 

against loss of moisture, rapid temperature change, rain and flowing water, mechanical injury and 

contamination by airborne dust and/or sand. All methods to be used for curing and protection of freshly 

placed concrete shall be subject to the prior approval of the Engineer. These methods shall include the use 

of curing membranes, watering, damp covers, shades and/or any other precautions that the Engineer may 

require. 

Curing membranes shall be sprayed on the surface of the concrete as soon as all free water has evaporated 

from the surface. In the case of forms that have been eased or struck before 7 days have elapsed from the 

date of placing concrete, the curing membranes shall be applied immediately after the shutter has been 

removed. 



 

 

In the case rain falls on the newly coated concrete before the film has dried sufficiently to resist damage, 

or if the film is damaged in any other manner, a new coat of the solution shall be applied to the affected 

portions. 

The Contractor shall submit details of the curing procedure he proposes to use, to the Engineer for his 

approval. 

During very hot weather conditions, the Contractor may be required to cool and/or wet formwork 

containing concrete by spraying with water and this shall be carried out where directed notwithstanding 

and whatever other measures the Contractor may employ for the curing of the concrete. 

All materials spray equipment and an ample supply of water for curing shall be ready on site before any 

concreting starts. 

The Contractor may submit for the Engineer’s consideration alternative methods of curing which will 

achieve a result at least as good as those specified, and the Engineer shall approve or reject such 

alternative methods without any reason being given. Concrete that is, in the opinion of the Engineer, not 

cured according to the approved curing procedure will be regarded as inferior 

Faulty Work 

Any portion of the work which is honeycombed or otherwise inferior shall, on the written instruction of 

the Engineer, immediately be cut out and reconstructed in an approved manner without extra charge. 

Plastering of defective Works shall not be permitted. 

 
11. Form Work 

 

General 

Formwork shall include all temporary moulds for forming the concrete, including the ‘herring bone’ steel, 

together with all temporary structures required to support such moulds. 

The Contractor shall submit drawings and calculations showing details of the formwork he intends to use, 

to the Engineer for approval. The drawings and calculations shall be in accordance with the provisions 

stipulated in Sub-Clause 1.04.3 of these Technical Specifications. 

The drawings shall show the materials proposed and indicate details of construction, such as sizes of 

members and spacing, and position of waling, struts, bolts and wedges. 

Formwork shall not be constructed until the drawings and the calculations, if applicable, have been 

approved by the Engineer. Such approval shall not relieve the Contractor of the responsibility for the 

sufficiency of the formwork. Any changes or modifications to the formwork required by the Engineer 

shall be borne by the Contractor. 

Formwork shall be of suitable design and substantial construction to carry the loads resulting from 

placing and vibrating wet concrete and any incidental loads such as construction loads, wind and other 

forces, without inadmissible bulging, distortion or deflection. 

Formwork shall be sufficiently tight to prevent loss of water or mortar from the concrete. Special 

attention shall be paid to formwork where pokers or shutter vibrators are to be used. 



 

 

Materials for Formwork 

Formwork for the concrete structures shall be made from timber or plywood or steel. 

The timber or plywood shall be resistant to deterioration by water and shall be fixed and jointed in such a 

manner as to give a perfectly smooth and even finish to the concrete. It shall have a thickness of not less 

than 17.5 mm. 

The steel formwork shall be accurately aligned and with close fitting joints. The outside of the steel 

formwork shall be painted in a light color to prevent extreme temperatures due to solar radiation. 

Only with the approval of the Engineer can formwork be made from good quality seasoned timber, free 

from loose knots, shakes and warped surfaces. 

This timber shall not be less than 30 mm in thickness and the board faces in contact with concrete and the 

board edges shall be planed smooth and joints shall be tongued and grooved. 

The Contractor shall submit to the Engineer, before commencing construction, a set of forms complying 

with the above requirements, but such submission to the Engineer or approval by him shall not relieve the 

Contractor of any of his responsibilities under the Contract for the successful completion of the structure. 

Fixing of Formwork 

Formwork shall be fixed in perfect line and true plane, with no crevices and joints, and shall be securely 

braced, supported and wedged so as to retain its position without displacement or deflection during the 

placing and compaction of the concrete. 

Joints in formwork shall be made so that no leakage of grout can occur from the concrete. All joints shall 

be either horizontal or vertical, unless the form of the finished concrete requires them to be otherwise. 

Chamfers measuring 30 mm by 30 mm are to be made to all exposed edges of concrete, unless otherwise 

indicated in the Technical Specifications or ordered by the Engineer. 

Subject to the approval of the Engineer, internal ties may be used. All such fastening shall be so arranged 

that when the forms are removed, no metal left permanently in the work shall be within 50 mm of any 

surface. 

 
 

Dimensional Tolerances 

Any deviation on the minus side in measurements of the finished concrete works is not permitted. 

Unless specifically indicated on the duly approved Drawings, tolerances on the plus side can only be 

accepted up to a range of 4% at the most with a maximum of 5 mm. 

Cleaning and Re-using of Shuttering 

Before any concrete is placed, the forms shall be properly cleaned and washed out with water and air 

under pressure to remove saw-dust, shavings and all other foreign matter. All water shall then be trained 

and mopped out from the formwork. 

If side forms are to be re-used, all surfaces shall be cleaned and shall be completely free from remains of 

concrete or mortar. 

If, in the opinion of the Engineer, moulds are not acceptable for re-use, they shall be either properly 

repaired or be substituted by other moulds. Substituting moulds shall comply with the requirements as 

specified above. 



 

 

Removal of Forms 

Forms shall be removed only under skilled supervision and in such a manner as to not damage the 

concrete. Forms shall not be removed before the concrete is sufficiently set and hardened. Nevertheless, 

the forms shall not be struck without the prior approval of the Engineer. The minimum periods which 

shall elapse between placing concrete and the removal of the forms are given in Table 5.8. 

Table 5.8: Removal of Forms 
 

Type of formwork Minimum net period before removal in days 

 

Vertical: Columns and walls 

 

 
Soffit: Slabs 

Beams 

 

Drops :  Slab 

Beams 

 

2 

 

 
5 

8 

 

 
16 

18 

 

Compliance with the above requirements shall not relieve the Contractor of his obligation to delay the 

removal of the forms if the concrete has not sufficiently set. Due to variations in site temperatures and 

depending on the curing conditions, the Engineer may, at his discretion, vary the time listed above. 

Any damage to the concrete, which may occur by the removal of the forms or by overloading, shall be 

fixed at the Contractor’s expense and to the satisfaction of the Engineer. 

 

 

 
12. Storage of Materials 

 

 Materials shall be stored so as to ensure preservation of their specified quality and fitness for the work. They 

shall be placed on hard, clean surface, and when required, they shall be placed under cover as approved by the 

Engineer. Stored materials shall be located so as to facilitate prompt inspection. Private property shall not be 

used for storage purposes without the written permission of the owner or lessees and payment to him if 

necessary. 

 

 The stockpile site shall be prepared by clearing and leveling as approved by the Engineer. 

 

 Aggregate storage piles shall be built up and removed in lays not exceeding 1m. All height of such stockpiles 

shall be limited to 5.0m the center the storage areas shall be raised and sloped to the sides, as required to 

provide proper drainage of excess moisture, the materials shall be stored in such as manner as to prevent 

segregation and to ensure proper gradation and moisture content. 



 

 

 The cost of providing for storage of materials shall be included in the prices tendered for the various items of 

the Bill of Quantities for which storage of materials is required and no separate payment will be made thereof. 

 

 

13. Measurement and 

Payment Measurement 

The items as set out in the Bill Quantities are understood to be full compensation for the preparation of working 

drawings for the civil Engineering works and conforming to the requirements for the equipment and drawings as set 

out in the specification, conditions of contract, information and instruction, drawings, schedules and appendices 

submitted with the Tender Document. 

 
 

Field Measurement for Payments 

 

 The Engineer will compute for payment purpose all quantities of work performed by the contractor or of 

materials and equipment delivered to the site. 

 

• The Contractor shall assist the Engineer in the taking of measurement by providing all equipment’s and workers 

as required to measure quantities in accordance with the provision for measurement specified herein. 

 

 All measurement services required of the Contractor, as specified shall be performed under the direction and 

supervision of the Engineer. 

 

14. Rejected Materials 

 

Quantities of material wasted or disposed of in a manner not called for under the contract: rejected loads of material, 

including material rejected after it has been placed by reasons of the failure of the Contractor to conform to the 

provisions of the contract; materials not unloaded from the transporting vehicle; or material placed outside the hues; 

indicated on the contract Drawing’s or established by the Engineer’s or material remaining on hand after completion 

of the Work; will not be paid for, and such quantities shall not be included in the final total quantities. No 

compensation will be permitted or loading, hauling and disposing of rejected materials. 

 

Separate measurement of payment will not be made for work required under this section. All costs in connection 

with the related item of work in the Bill of Quantities incidental to the Project. 

 
 

 

SECTION  - VI 

Bill of Quantities2 

 
Notes for Unit Rate Contracts : 

Objectives 

The objectives of the Bill of Quantities are 

(a) toprovidesufficientinformationonthequantitiesofWorkstobeperformedtoenableBidstobe 

prepared efficiently and accurately; and 

(b) when a Contracthasbeenenteredinto,toprovideapricedBillofQuantitiesforuseintheperiodic 

valuation of Works executed. 



 

 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient 

detail to 

istinguishbetweenthedifferentclassesofWorks,orbetweenWorksofthesamenaturecarriedoutin 

differentlocationsorinothercircumstanceswhichmaygiverisetodifferentconsiderationsofcost. 

Consistentwiththeserequirements,thelayoutandcontentoftheBillofQuantitiesshouldbeassimple and 

brief as possible. 

Content 

The Bill of Quantities should be divided generally into the following sections: 

(a) Preamble; 

(b) WorkItems(groupedintoparts); 

(c) Day worksSchedule; 

d) Provisional Sums; and 

(d) Summary. 

 
Preamble 

ThePreambleshouldindicatetheinclusivenessoftheunitprices,andshouldstatethemethodsof 

measurementwhichhavebeenadoptedinthepreparationoftheBillofQuantitiesandwhicharetobe 

usedforthemeasurementofanypartoftheworks. 

 
Work Items 

TheitemsintheBillofQuantitiesshouldbegroupedintosectionstodistinguishbetweenthosepartsof 

theWorkswhichbynature,location,access,timing,oranyotherspecialcharacteristicsmaygiveriseto 

differentmethodsofconstruction,orphasingoftheWorks,orconsiderationsofcost.Generalitems 

commontoallpartsoftheworksmaybegroupedasaseparatesectionintheBillofQuantities. 

Day work Schedule 

ADayworkScheduleshouldbeincludedonlyiftheprobabilityofunforeseenwork,outsidetheitems 

includedintheBillofQuantities,ishigh.TofacilitatecheckingbytheEmployeroftherealismofrates 

quotedbytheBidders,theDayworkScheduleshouldnormallycomprisethefollowing: 

 
 
 

 

2
In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section. 



 

 

(a) Alistofthevariousclassesoflabor,materials,andConstructionalPlantforwhichbasicdaywork 

ratesorpricesaretobeinsertedbytheBidder,togetherwithastatementoftheconditionsunder 

whichtheContractorwillbepaidforworkexecutedonadayworkbasis. 

(b) NominalquantitiesforeachitemofDaywork,tobepricedbyeachBidderatDayworkratesasbid. The 

rate to be entered by the Bidder against each basic Day work item should include the 

Contractor’sprofit,overheads,supervision,andothercharges. 

Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by includinga 

provisionalsumintheSummaryBillofQuantities.Similarly,acontingencyallowanceforpossibleprice 

increasesshouldbeprovidedasaprovisionalsumintheSummaryBillofQuantities.Theinclusionof 

suchprovisionalsumsoftenfacilitatesbudgetaryapprovalbyavoidingtheneedtorequestperiodic 

supplementaryapprovalsasthefutureneedarises.Wheresuchprovisionalsumsorcontingency 

allowancesareused,theContractDatashouldstatethemannerinwhichtheywillbeused,andunder 

whoseauthority(usuallytheProjectManager’s). 

 
Summary 

TheSummaryshouldcontainatabulationoftheseparatepartsoftheBillofQuantitiescarriedforward, 

withprovisionalsumsforDaywork,forphysical(quantity)contingencies,andforpricecontingencies 

(upwardpriceadjustment)whereapplicable. 

 

TheseNotesforPreparingSpecificationsareintendedonlyasinformationfortheEmployerorthe 

persondraftingtheBiddingdocuments.Theyshouldnotbeincludedinthefinaldocuments. 



 

 

Preamble of Bill of Quantities 

A. General 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 

Conditions of Contract, Technical Specifications, andDrawings. 

 
2. The quantities given in the Bill of Quantities are estimated and  provisional,  and  are  given  to  

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Project Manager  and  

valued at the  rates  and  prices  bid  in  the  priced  Bill  of  Quantities,  where  applicable, and 

otherwise at such rates and prices as the Project Manager may fix within the terms of theContract. 

 
3. For any item for which measurement is based on records made before or during construction the records 

shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out 

such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry 

out investigations to confirm the extent of the work and the quantity of work certified for payment shall 

besolelyattheEngineer'sdiscretion.ThecostofanysuchinvestigationshallbebornebytheContractor. 

 
4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the 

Contract, include all construction equipment, labor, supervision, materials, erection, maintenance, 

insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 

implied in theContract. 

 
5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether  quantities  

are stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall 

be deemed to be covered by other rates and prices entered in the Bill ofQuantities. 

 
6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided 

in  the  priced  Bill  of  Quantities,  and  where  no  Items  are   provided,   the   cost   shall   be   

deemedtobedistributedamongtheratesandpricesenteredfortherelatedItemsofWork. 

 
7. General directions and descriptions of work and materials are not necessarily repeated nor summarized 

in the Bill of Quantities. References to the relevant sections of the Contract documentation shall be 

made before entering prices against each item in the  priced  Bill  of  Quantities. The Specification 

Clause references where given in the item description of the Bills of Quantities are for the convenience 

of bidders and generally refer to the principal relevant- specification clause but do not necessarily 

represent the whole of the specification requirements for the work required withinthe 

item.Thepresenceofa Specificationclausereference shallnotinanywayreducetheBidders obligation to 

complete work in accordance with all the requirements of theSpecification. 

 
8. Provisional Sums included and so designated  in the Bill of Quantities shall be expended  in whole or  

in part at the direction and discretion of the Project Manager in accordance with the Conditions of  

Contract. 

 
9. The method of measurement of completed work for payment shall be in accordance with the 

Specifications. 



 

 

10. TheabbreviationsandsymbolsusedinthisBillofQuantitiesare: 

LS = Lumpsump 

RM = Running Meter 

Kg = Kilogram 

Nos. = Numbers 

 
B. Day workSchedule 

 
a) General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders 

shall enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day 

work ordered by the Project Manager. Nominal quantities have been indicated against each item of day 

work, and the extended total for day work shall, be carried forward as a Provisional Sum to the Summary 

Total Bid Amount. Unless otherwise adjusted, payments for day work shall be subject to price adjustment 

in accordance with the provisions in the Conditions of Contract. 

b) Day workLabor 

1. In calculating payments due to the Contractor for the execution of day works, the hours for labor will be 

reckoned from the time of arrival of the labor at the job site to execute the particular item of day work to 

the time of departure from the job site, but excluding meal breaks and rest periods. Only the time of  

classes of labor directly doing work ordered by the Project Manager and are competent to perform such 

work will be measured. The time of gangers (charge hands) actually doing work with the gangs will also 

be measured but not the time of foremen or other supervisorypersonnel. 

2. TheContractorshallbeentitledtopayment inrespectofthetotal time that laborisemployedondaywork, 

calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR". 

The rates for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the 

amount of wages paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums 

paid to or on behalf of such labor for social benefits in accordance with Nepal law, iii) Contractor's profit, 

overheads, superintendence, liabilities and insurance and iv) charges incidental to theforegoing. 

c) Day workEquipment 

1. The Contractor shall be entitled to payments in respect of Constructional Plant already on site and 

employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK 

RATES:2 EQUIPMENT ”. The said rates shall be deemed to include due and complete allowance for 

depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and other 

consumables and all overhead, profit and administrative costs related to the use of such equipment. The 

cost of drivers, operators and assistants also shall be included in the rate of the equipment and no 

separately payment shall be made forit. 

2. In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the 

actual number of working hours will be eligible for payment, except that where applicable and agreed with 

the Project Manager, the travelling time from the part of the Site where the Construction Plant was located 

when orderedbytheProjectManagertobe employedondayworkandthetime forreturnjourneythereto shall be 

included forpayment. 

d) Day workMaterials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials 

for which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates 

enteredbyhim inthe"SCHEDULEOFDAYWORKRATES:3MATERIALS"andshallbedeemedto 



 

 

include overhead charges and profit as follows; 

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling 

expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the Site. 

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or 

stockpileontheSitetotheplacewhereitistobeusedalsoshallbeincludeinthe samerate. 

 

Provisional Sums 
A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of 

such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency allowances 

are used, the SCC should state the manner in which they will be used, and under whose authority (usually 

the ProjectManager’s). 

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum 

with an appropriate brief description. A separate procurement procedure is normally carried out by the 

Employer to select such specialized contractors. To provide an element of competition among the Bidders in 

respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional sum shouldbe 

followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such amenities, facilities, 

attendance,etc. 
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Section VII: General Conditions of Contract 



 

 

General Conditions ofContract 
 General 

1. Definitions 1.1 Boldface type is used to identify definedterms. 

(a) The Accepted Contract Amount means the amount accepted in the Letter of 

Acceptance for the execution and completion of the Works and the remedying of 

anydefects. 

(b) The Activity Schedule is a schedule of the activities comprising the 

construction,  installation,  testing,  and  commissioning of the Works in a lump  

sum contract. It includes a lump sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and CompensationEvents. 

(c) The Adjudicator is the person appointed jointly by the Employer and the 

Contractor to resolve disputes in the first instance, as provided for in GCC 23.2 

hereunder. 

(d) Bill of Quantities means the priced and completed Bill of Quantities forming part 

of theBid. 

(e) Compensation Events are those defined in GCC 50hereunder. 

(f) The Completion Date is the date of completion of  the  Works as certified by 

the Project Manager, in accordance with GCC68.1. 

(g) The Contract is the Contract between the Employer and the Contractor to execute, 

complete, and maintain the Works. It consists of the documents listed in GCC 2.3  

below. 

(h) The Contractor is the party whose Bid to carry out the Works has been  

accepted by theEmployer. 

(i) The Contractor’s Bid is the completed bidding document submitted by the 

Contractor to theEmployer. 

(j) The Contract Price is the Accepted Contract Amount stated in the Letter of 

Acceptanceandthereafterasadjustedin accordancewiththe Contract. 

(k) Days are calendar days; months arecalendar-months. 

(l) Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

(m) A Defect is any part of the Works not completed in accordance with the  

Contract. 

(n) The Defects Liability Certificate is the certificate issued by Project Manager 

upon correction of defects by theContractor. 

(o) The Defects Liability Period is the period calculated from the Completion Date 

where the Contractor remains responsible for remedyingdefects. 

(p) Drawings include calculations  and  other  information provided  or  approved  

by the Project Manager for the execution of theContract. 

(q) TheEmployeristhepartywhoemploystheContractortocarryouttheWorks,as 

specified in the SCC. 

(r) Equipment is the Contractor’s machinery and vehicles brought temporarily to  

the Site to construct theWorks. 

(s) Force Majeure means an exceptional event or circumstance: which is beyond a 

Party's  control;  which  such  Party could  not reasonably have  provided  againstbefore 

enteringintotheContract;which,havingarisen,suchPartycouldnotreasonablyhave 



 

 

 avoided or overcome; and, which is not substantially attributable to the other Party. 

(t) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance. 

(u) In writing or written means hand written, type written, printed or electronically 

made, and resulting in permanentrecord. 

(v) The Intended Completion Date is the date on which it is intended that the  

Contractor shall complete the Works. The Intended Completion Date is specified in 

the SCC. The Intended Completion Date may be revised only by the Project 

Managerbyissuinganextensionoftimeoranaccelerationorder. 

(w) Letter of Acceptance means the formal acceptance by the Employer of the Bid 

anddenotestheformation ofthe contractatthedateofacceptance. 

(x) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in theWorks. 

(y) Party means the Employer or the Contractor, as the contextrequires. 

(z) SCC means Special Conditions ofContract 

(aa) Plant is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biologicalfunction. 

(bb) The Project Manager is the person named in the SCC (or any other competent 

person appointed by the Employer and notified to the Contractor, to act in replacement 

of the Project Manager) who is responsible for supervising the execution of theWorks 

and administering theContract. 

(cc) Retention Money means the aggregate of all monies retained by the Employer 

pursuant to GCC 54.1. 

(dd) Schedules means the document(s) entitled schedules, completed by the Contractor 

and submitted with the Letter of Bids, as included in the Contract. Such document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices. 

(ee) The Site is the area defined as such in the SCC 

(ff)SiteInvestigationReportsarethosethatwereincludedinthebiddingdocuments and 

are factual and interpretative reports about the surface and subsurface conditions at the 

Site. 

(gg) Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Project Manager. 

(hh) The Start Date is given in the SCC. It is the latest date when the Contractor 

shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates. 

(ii) A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract, which includes work on the 

Site. 

(jj) Temporary Works are works designed, constructed, installed, and removed by 

the Contractor that are needed for construction or installation of the Works. 

(kk) A Variation is an instruction given by the Project Manager which varies the 

Works 

(ll) The Works are what the Contract requires the Contractor to construct, install, and 

turn over to the Employer, as defined in the SCC. 



 

 

2. Interpretation 
2.1IninterpretingtheseGCC,singularalsomeansplural,malealsomeansfemaleor 

neuter, and the other way around. Headings have no significance. Words have 
theirnormalmeaningunderthelanguageoftheContractunlessspecifically 

 defined. The Project Manager shall provide instructions clarifying queries 
about these GCC. 

2.2 IfsectionalcompletionisspecifiedintheSCC,referencesintheGCCtothe 

Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and 

IntendedCompletion DateforthewholeoftheWorks). 

2.3 ThedocumentsformingtheContractshallbeinterpretedinthefollowingorderof 

priority: 

(a) ContractAgreement, 

(b) LetterofAcceptance, 

(c) Letters ofBid, 

(d) Special Conditions ofContract, 

(e) General Conditions ofContract, 

(f) Specifications, 

(g) Drawings, 

(h) BillofQuantities(orSchedulesofPricesforlumpsumcontracts),and 

(i) AnyotherdocumentlistedintheSCCasformingpartoftheContract. 

3. Language and 

Law 
3.1ThelanguageoftheContractandthelawgoverningtheContractarestatedinthe SCC. 

a. ThroughouttheexecutionoftheContract,theContractorshallcomplywiththe 

importofgoodsandservicesprohibitionsintheEmployer’scountrywhen 

(a) by an act of compliance with a decision of the United Nations Security 
CounciltakenunderChapterVIIoftheCharteroftheUnitedNations,the 
Borrower’sCountryprohibitsanyimportofgoodsfrom,oranypayments to, a 
particular country, person, or entity. Where the borrower’s country 
prohibitspaymentstoaparticularfirmorforparticulargoodsbysuchan 
actofcompliance,thatfirmmaybeexcluded. 

4. Contract 

Agreement 
4.1 The Parties shall enter into a Contract Agreement within 15 days after the 

Contractor receives the Letter of Acceptance, unless the Special Conditions 
establishotherwise.TheContractAgreementshallbebasedupontheattached 
Contract forms in SectionIX. 



 

 

5. Assignment 
5.1 NeitherPartyshallassignthewholeoranypartoftheContractoranybenefit 

orinterestinorundertheContract.However,eitherParty 

(a) mayassignthewholeoranypartwiththeprioragreementoftheother 
Party,atthesolediscretionofsuchotherParty;and 

(b) may, as security in favor of a bank or financial institution, assign its 
righttoanymoneysdue,ortobecomedue,undertheContract. 

6. Care and Supply 6.1 TheSpecificationandDrawingsshallbeinthecustodyandcareofthe 

of Documents Employer.UnlessotherwisestatedintheContract,onecopyoftheContractand 
ofeachsubsequentDrawingshallbesuppliedtotheContractor,whomaymake 
orrequestfurthercopiesatthecostoftheContractor. 

6.2 Each of the Contractor’s Documents shall be in the custody and care of the 
Contractor, unless and until taken over by the Employer. Unless otherwise 
statedintheContract,theContractorshallsupplytotheEngineersixcopiesof each 
of the Contractor’sDocuments. 

6.3 TheContractorshallkeep,ontheSite,acopyoftheContract,publicationsnamed in 

the Specification, the Contractor’s Documents (if any), the Drawings and 

Variations and other communications given under the Contract. The 

Employer’s Personnel shall have the right of access to all these documents at 

all reasonabletimes. 

6.4 If a Party becomes aware of an error or defect in a document which was 
preparedforuseinexecutingtheWorks,thePartyshallpromptlygivenoticeto 
theotherPartyofsucherrorordefect. 

7. Confidential 

Details 
7.1 The Contractor’s and the Employer’s Personnel shall disclose all such 

confidential and other information as may be reasonably required in order to 
verify the Contractor’s compliance with the Contract and allow its proper 
implementation. 

7.2EachofthemshalltreatthedetailsoftheContractasprivateandconfidential, except 
to the extent necessary to carry out their respective obligations under 
theContractortocomplywithapplicableLaws.Eachofthemshallnotpublish or 
disclose any particulars of the Works prepared by the other Party without the 
previous agreement of the other Party. However, the Contractor shall be 
permitted to disclose any publicly available information, or information 
otherwiserequiredtoestablishhisqualificationstocompeteforotherprojects. 

7.3Notwithstandingtheabove,theContractormayfurnishtoitsSubcontractor(s) 
such documents, data and other information it receives from the Employer to 
the extent required for the Subcontractor(s) to perform its work under the 
Contract,inwhicheventtheContractorshallobtainfromsuchSubcontractor(s) 
an undertaking of confidentiality similar to that imposed on the Contractor 
under thisClause. 



 

 

8. Compliance with 

Laws 
8.1TheContractorshall,inperformingtheContract,complywithapplicableLaws. 

9. Joint and Several 

Liability 
9.1IftheContractorisajointventureoftwoormoreentities,allsuchentitiesshall be 

jointly and severally liable to the Employer for the fulfillment of the 
provisions of the Contract, and shall designate one of such persons to act as a 
leader with authority to bind the joint venture. The composition or the 
constitution of the joint venture shall not be altered without the priorconsent 
of theEmployer. 

10. Project 
10.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Employer and the Contractor in the role 

Manager's Decisions representing the Employer. 

11. Delegation 
11.1TheProjectManagermaydelegateanyofhisduties and responsibilitiestoother 

people after notifying the Contractor, and may cancel any delegation after 
notifying the Contractor. 

12. Communications 
12.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing. A notice shall be effective only when it is 
delivered. 

13. Subcontracting 
13.1AlistofapprovedSubcontractorsincludingitsvalue/worksisincludedasArticle2 

(k) of contract Agreement. Approval by the Employer for any of the 
Subcontractors shall not relieve the Contractor from any of its obligations, 
duties, or responsibilities under the contract. 

14. Other 

Contractors 
14.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 
ScheduleofOtherContractors,asreferredtointheSCC.TheContractorshall 
also provide facilities and services for them as described in the Schedule. The 
Employer may modify the Schedule of Other Contractors, and shall notify the 
Contractorofanysuchmodification 



 

 

15 Personnel and 

Equipment 
15.1 The Contractor shall employ the key personnel and use the equipment 

identified in its Bid to carry out the Works, or other personnel and equipment 

approved by the Project Manager. The Project Manager shall approve any 

proposed replacement of key personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or better than those 

proposed inthe Bid. 

15.2 IftheProjectManageraskstheContractortoremoveapersonwhoisamember of the 
Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connectionwiththeworkintheContract. 

15.3 IftheEmployer,ProjectManager,orContractordetermines,thatanyemployee of 
the Contractor be determined to have engaged in corrupt, fraudulent, 
collusive, coercive, or other prohibited practices during the execution of the 
Works, then that employee shall be removed in accordance with Clause 15.2 
above. 

16. Employer’s and 

Contractor's Risk 
16.1TheEmployercarriestheriskswhichthisContractstatesareEmployer’srisks, and 

the Contractor carries the risks which this Contract states are Contractor’s 
risks. 

17. Employer’s 

Risks 
17.1 FromtheStartDateuntiltheDefectsLiabilityCertificatehas beenissued,the 

following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of ordamage 

toproperty(excludingtheWorks,Plant,Materials,andEquipment),whichare 
dueto 

 (i) use or occupation of the Site by the Works or for the purpose of the 
Works,whichistheunavoidableresultoftheWorksor 

(ii) negligence, breach of statutory duty, or interference with any legal 
right by the Employer or by any person employed by or contracted  
to him except theContractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 
extent that it is due to a fault of the Employer or in the Employer’s 
design, or due to war or radioactive contamination directly affecting the 
country where the Works are to be executed. 

17.2 FromtheCompletionDateuntiltheDefectsLiabilityCertificate hasbeenissued, 
theriskoflossofordamagetotheWorks,Plant,andMaterialsisanEmployer’s 
riskexceptlossordamagedueto 

(a) aDefectwhichexistedontheCompletionDate, 

(b) an event occurring before the Completion Date, which was notitself an 
Employer’s risk, or 

(c) the activities of the Contractor on the Site after the CompletionDate. 



 

 

18. Contractor’s 

Risks 
18.1 From the Starting Date until the Defects Liability Certificate has been issued, the 

risks of personal injury, death, and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Employer’s risks are Contractor’s risks. 

19. Insurance 
19.1 The Contractor shall provide insurance in the joint names of the Employer 

andtheContractorfromtheStartDatetotheendoftheDefectsLiabilityPeriod,in 
theamountsanddeductiblesstatedintheSCCforthefollowingeventswhich 
areduetotheContractor’srisks: 

(a) lossofordamagetotheWorks,Plant,andMaterials; 

(b) lossofordamagetoEquipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment)inconnectionwiththeContract;and 

(d) Personal injury ordeath. 

19.2 PoliciesandcertificatesforinsuranceshallbedeliveredbytheContractortothe 

ProjectManagerfortheProjectManager’sapprovalbeforetheStartDate.All 

suchinsuranceshallprovideforcompensationtobepayableintheproportions 

ofNepaleseRupeesrequiredtorectifythelossordamageincurred. 

19.3 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid from 

payments otherwise due to the Contractor or, if no payment is due, the 

paymentofthepremiumsshallbeadebtdue. 

19.4 Alterations to the terms of insurance shall not be made without the approval 

of the ProjectManager. 

 19.5 Both parties shall comply with any conditions of the insurance policies. 

20. Site 

Investigation 

Reports 

20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation 
ReportsreferredtointheSCC,supplementedbyanyinformationavailableto 
theContractor. 

21. Contractor to 

ConstructtheWorks 
21.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

22. The Works toBe 

Completed within 

intended 

CompletionDate 

22.1TheContractormaycommenceexecutionoftheWorksontheStartDateand shall 
carry out the Works in accordance with the Program submitted by the 
Contractor,asupdatedwiththeapprovaloftheProjectManager,andcomplete 
themwithintheintendedCompletionDate. 



 

 

23. Design by 

contractor and 

Approval by the 

ProjectManager 

23.1 Thecontractorshallberesponsibleforthedesignofpermanentworksas 
specified in SCC. 

23.2 Contractor shall be responsible for design of the Temporary Works. The 
Contractor shall submit Specifications and Drawings showing the proposed 
TemporaryWorkstotheProjectManager,forhisapproval. 

23.3 All Drawings prepared  by the Contractor for the execution of the temporary   
orpermanentWorks,shallbesubjecttopriorapprovalbytheProjectManager 
before theiruse. 

23.4 TheProjectManager’sapprovalshallnotaltertheContractor’sresponsibilityfor 
design of temporaryworks. 

24. Safety, Security 

and Protection of 

the Environment 

24.1 The Contractor shall, throughout the execution, and completion of the works 
andremedyingofanydefectstherein: 

a. Have full regard for the safety of all persons entitled to be upon the site and 
keep the site (so as the same is under his control) and the works (so faras 
the same are not completed or occupied by the Employer) in an orderly 
stateappropriatetotheavoidanceofdangertosuchpersons. 

b. Provideandmaintainathisowncostalllights,guards,fencing,warningsigns and 
watching, when necessary or required by the Project Manager or byany 
duly constituted authority, for the protection of the Works of for the safety 
andconvenienceofthepublicorothers. 

c. Take all reasonable steps to protect the environment on and off the siteand 
to avoid damage or nuisance topersons 

or to property of the public or others resulting from pollution, noise or other 
causes arising as a consequence of his methods of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as 
soonaspossibletoprotectthemfromerosion. 

e. Anyspoilormaterialremovedfromdrainsshallbedisposedoftodesignated 
stabletippingareasasdirectedbytheProjectManager. 

f. Shall not use fuel wood as a means of heating during the processingor 

 preparation of any materials forming part of the works. 

g. The Project Manager shall have the power to  disallow  any working 
practiceoractivityoftheContractorordirectthatsuchpracticesoractivities be 
modified should the Project Manager consider, on the advice of the relevant 
Government Departments, that the practices or activities will be harmful 
towildlife. 

h. Provide on the Site such lifesaving apparatus as  may be appropriate  and  
an adequate and easily accessible first aid outfit or such outfits as may be 
required by any government ordinance, factory act, etc., subsequently 
published and amended from time totime. 



 

 

25. Discoveries 
25.1 Anything of historical or other interest or of significant value unexpectedly 

discoveredontheSiteshallbethepropertyoftheemployer.TheContractorshall 
notifytheProjectManagerofsuchdiscoveriesandcarryouttheProjectManager’s 
instructionsfordealingwiththem. 

26. Possession of 

theSite 
26.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possessionofapartisnotgivenbythedatestatedintheSCC,theEmployershall 
bedeemedtohavedelayedthestartoftherelevantactivities,andthisshallbea 
CompensationEvent. 

27. Access to the 

Site 
27.1 The Contractor shall allow the Project Manager and any person authorized by 

the Project Manager access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be carried 
out. 

28.Instructions, 

Inspections and 

Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager which 
complywiththeapplicablelawswheretheSiteislocated. 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 
Subcontractorsandsubconsultantstokeepaccurateandsystematicaccounts 
and records in respect of the Works in such form and details as will clearly 
identify relevant time changes andcosts. 

28.3 The Contractor shall permit the GoN/DP and/or persons appointed by the 

GoN/DP to inspect the Site and/or the accounts and records of the Contractor 

anditssub-contractorsrelatingtotheperformanceoftheContract,andtohave 

such accounts and records audited by auditors appointed by the GoN/DP if 

requiredbytheGoN/DP.TheContractor’sattentionisdrawntoSub-Clause73.2 

whichprovides,interalia,thatactsintendedtomateriallyimpedetheexerciseof the 

GoN’s/DP’s inspection and audit rights provided for under this Sub-Clause 

constituteaobstructivepracticesubjecttocontracttermination. 

29. Dispute 29.1 The Employer and the Contractor shall attempt to settle amicably by direct 

Settlement negotiation any disagreement or dispute arising between them under or in 
connection with the Contract. 

 29.2AnydisputebetweenthePartiesastomattersarisingpursuanttothisContract 
 which cannot be settled amicably within thirty (30) days after receipt by one 
 Party of the other Party‘s request for such amicable settlement may be 
 referred to Arbitration within 30 days after the expiration of amicable 

 settlement period. 

30. Procedures for 

Disputes 
30.1Incaseofarbitration,thearbitrationshallbeconductedinaccordancewiththe 

arbitrationprocedurespublishedbytheNepalCouncilofArbitration(NEPCA) 

attheplacegivenintheSCC. 

 B. Staff and Labor 



 

 

31. Forced Labor 
31.1 The Contractor shall not employ forced labor, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under 
threat of force or penalty. This covers any kind of involuntary or compulsory 
labor, such as indentured labor, bonded labor, or similar labor–contracting 
arrangements. 

32. Child Labor 
32.1 The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with, the child's 
education,ortobeharmfultothechild'shealthorphysical,mental,spiritual, 
moral, or social development. Where national laws have provisions for 
employmentofminors,theContractorshallfollowthoselawsapplicabletothe 
Contractor. Children below the age of 18 years shall not be employed in 
dangerouswork. 

33.Non- 

discrimination and 

EqualOpportunity 

34.1TheContractorshallnotmakeemploymentdecisionsonthebasisofpersonal 
characteristics unrelated to inherent job requirements. The Contractor shall 
base the employment relationship on the principle of equal opportunity and 
fair treatment, and shall not discriminate with respect to aspects of the 
employment relationship, including recruitment and hiring, compensation 
(includingwagesandbenefits),workingconditionsandtermsofemployment, 
accesstotraining,promotion,terminationofemploymentorretirement,and 
discipline.Incountrieswherenationallawprovidesfornon-discriminationin 
employment, the Contractor shall comply with national law. When national 
lawsaresilentonnondiscriminationinemployment,theContractorshallmeet 
thisSubclause'srequirements.Specialmeasuresofprotectionorassistanceto 
remedy past discrimination or selection for a particular job based on the 
inherentrequirementsofthejobshallnotbedeemeddiscrimination. 

 Time Control 

34. Program 
34.1 WithinthetimestatedintheSCC,afterthedateoftheLetterofAcceptance, the 

Contractor shall submit to the Project Manager for approval a Program 
showingthegeneralmethods,arrangements,order,andtimingforalltheactivities in 
the Works. In the case of a lump sum contract, the activities in the Program 
shallbeconsistentwiththoseintheActivitySchedule. 

34.2 An update of the Program shall be a program showing the actual progress 

achievedoneachactivityandtheeffectoftheprogressachievedonthetimingof 

theremainingwork,includinganychangestothesequenceoftheactivities. 

34.3 TheContractorshallsubmittotheProjectManagerforapprovalanupdated 
Program at intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program within this period, the Project 



 

 

 Manager may withhold the amount stated in the SCC from the next payment 
certificate and continue to withhold this amount until the next payment after 
thedateonwhichtheoverdueProgramhasbeensubmitted.Inthecaseofalump 
sumcontract,theContractorshallProvideanupdatedActivitySchedulewithin15 
daysofbeinginstructedtobytheProjectManager. 

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s 
obligations. The Contractor may revise the Program and submit it to the 
Project Manager again at any time. A revised Program shall show the effect of 
Variations and Compensation Events. 

35. Extension of the 

Intended Completion 

Date 

35.1 The Project Manager shall extend the Intended Completion Date if a 
Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date 
without the Contractor taking steps to accelerate the remaining work, which 
wouldcausetheContractortoincuradditionalcost. 

35.2 The Project Manager shall decide whether and by how much to extend the 
IntendedCompletionDatewithin21daysoftheContractoraskingtheProject 
ManagerforadecisionupontheeffectofaCompensationEventorVariation 
andsubmittingfullsupportinginformationatleast7dayspriortotheintended 
completiondate.IftheContractorhasfailedtogiveearlywarningofadelayorhas failed 
to cooperate in dealing with a delay, the delay by this failure shall not be 
consideredinassessingthenewIntendedCompletionDate. 

36. Acceleration 
36.1 When the Employer wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for 
achieving the necessary acceleration from the Contractor. If the Employer 
accepts these proposals, the Intended Completion Date shall be adjusted 
accordinglyandconfirmedbyboththeEmployerandtheContractor. 

36.2 IftheContractor’spricedproposalsforaccelerationareacceptedbythe 

Employer,theyareincorporatedintheContractPriceandtreatedasaVariation. 

37. Delays Ordered 

by the Project 

Manager 

37.1TheProjectManagermayinstructtheContractortodelaythestartorprogress of 
any activity withinthe Works. 

38. Management 

Meetings 
38.1 EithertheProjectManagerortheContractormayrequiretheothertoattenda 

managementmeeting.Thebusinessofamanagementmeetingshallbetoreview the 
plans for remaining work and to deal with matters raised in accordance with the 
early warningprocedure. 

38.2 The Project Manager shall record the business of management meetings and 
providecopiesoftherecordtothoseattendingthemeetingandtotheEmployer. The 
responsibility of the parties for actions to be taken shall be decided by the 
Project Manager either at the management meeting or after the  
managementmeeting and stated in writing to all who attended the meeting. 

39. Early Warning 
39.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specificlikelyfutureeventsorcircumstancesthatmayadverselyaffectthe 
qualityofthework,increasetheContractPrice,ordelaytheexecutionofthe 



 

 

 Works.TheProjectManagermayrequiretheContractortoprovideanestimate of 
the expected effect of the future event or circumstance on the Contract Price 
and Completion Date. The estimate shall be provided by theContractor as 
soon as reasonablypossible. 

39.2 The Contractor shall cooperate with the Project Manager in making and 
consideringproposalsforhowtheeffectofsuch aneventorcircumstancecan be 
avoided or reduced by anyone involved in the work and in carrying out any 
resultinginstructionoftheProjectManager. 

C. Quality Control 

40. Identifying 

Defects 
40.1TheProjectManagershallchecktheContractor’sworkandnotifytheContractorof 

any Defects that are found. Such checking shall not affect the Contractor’s 
responsibilities.TheProjectManagermayinstructtheContractortosearchfor 
aDefectandtouncoverandtestanyworkthattheProjectManagerconsidersmay 
have aDefect. 

41. Tests 
41.1IftheProjectManagerinstructstheContractortocarryoutatestnotspecifiedin 

theSpecificationtocheckwhetheranyworkhasaDefectandthetestshowsthatit 
does,theContractorshallpayforthetestandanysamples.IfthereisnoDefect, 
thetestshallbeaCompensationEvent. 

42. Correction of 

Defects 
42.1 TheProjectManagershallgivenoticetotheContractorofanyDefectsbefore the 

end of the Defects Liability Period, which begins at Completion, and 
isdefinedintheSCC.TheDefectsLiabilityPeriodshallbeextendedforaslongas 
Defects remain to becorrected. 

42.2 EverytimenoticeofaDefectisgiven,theContractorshallcorrectthenotified 
DefectwithinthelengthoftimespecifiedbytheProjectManager’snotice. 

43. Uncorrected 

Defects 
43.1 If the Contractor has not corrected a Defect within the time specified in the 

Project Manager’s notice, the Project Manager shall assess the cost of having 
the Defect corrected, and the Contractor shall pay this amount. 

D. Cost Control 

44. Contract Price 
44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain priced 

itemsfortheWorkstobeperformedbytheContractor.TheBillofQuantitiesis 
usedtocalculatetheContractPrice.TheContractorwillbepaidforthequantity 
oftheworkaccomplishedattherateintheBillofQuantitiesforeachitem. 

44.2 Inthecaseofalumpsumcontract,theActivityScheduleshallcontainthepriced 
activitiesfortheWorkstobeperformedbytheContractor.TheActivityScheduleis 
used to monitor and control the performance of activities on which basis the 
Contractor will be paid. If payment for Materials on Site shall be made 
separately,theContractorshallshowdeliveryofMaterialstotheSiteseparately on 
the ActivitySchedule. 

45. Changes in the 

Contract Price 
45.1 In the case of an Unit Rate contract: 

(a) If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item by more than 25 percent, provided the 
change exceeds 2 percent of the Initial Contract Price, the Project Manager 



 

 

 shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if 
thereby the Initial Contract Price is exceeded by more than 10 percent, 
except with the prior approval of theEmployer. 

(c) If requested by the Project Manager, the Contractor shall provide the Project 
Managerwithadetailed costbreakdownofanyrateintheBillofQuantities. 

45.2Inthecaseofalumpsumcontract,theActivityScheduleshallbeamendedbythe 
Contractor to accommodate changes of Program or method of working made at 
the Contractor’s own discretion. Prices in the Activity Schedule shall not be 
alteredwhentheContractormakessuchchangestotheActivitySchedule. 

46. Variations 
46.1AllVariationsshallbeincludedinupdatedPrograms,and,inthecaseofalump 

sumcontract,alsointheActivitySchedule,producedbytheContractor. 

46.2 The Contractor shall provide the Project Manager with a quotation for 
carrying out the Variation when requested to do so by the Project Manager. 
The Project Manager shall assess the quotation, which shall be given within 
seven (7) days of the request or within any longer period stated by the 
Project ManagerandbeforetheVariationisordered. 

46.3 IftheContractor’squotationisunreasonable,theProjectManagermayorder 
theVariationandmakeachangetotheContractPrice,whichshallbebasedon the 
Project Manager’s own forecast of the effects of the Variation on the 
Contractor’scosts. 

46.4 If the Project Manager decides that the urgency of varying the work would 
preventaquotationbeinggivenandconsideredwithoutdelayingthework,no 
quotation shall be given and the Variation shall be treated as a Compensation 
Event. 

46.5 TheContractorshallnotbeentitledtoadditionalpaymentforcoststhatcould 
havebeenavoidedbygivingearlywarning. 

 
46.6 InthecaseofanUnitRatecontract,iftheworkintheVariationcorrespondsto 

anitemdescriptionintheBillofQuantitiesandif,intheopinionoftheProject 
Manager,thequantityofworkabovethelimitstatedinGCC45.1orthetimingof 
itsexecutiondonotcausethecostperunitofquantitytochange,therateinthe Bill of 
Quantities shall be used to calculate the value of the Variation.If the cost 
perunitofquantitychanges,orifthenatureortimingoftheworkintheVariation does 
not correspond with items in the Bill of Quantities, the quotation by the 
Contractorshallbeintheformofnewratesfortherelevantitemsofwork. 

47. Cash Flow 

Forecasts 
47.1 When the Program, or, in the case of a lump sum contract, the Activity 

Schedule,isupdated,theContractorshallprovidetheProjectManagerwithan 
updated cash flowforecast. 

48. Payment 

Certificates 
48.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 
previously. 

48.2 TheProjectManagershallchecktheContractor’smonthlystatementandcertify 



 

 

 the amount to be paid to the Contractor within 30 days of submission by 

contractor. 

48.3 ThevalueofworkexecutedshallbedeterminedbytheProjectManager. 

48.4 Thevalueofworkexecutedshallcomprise: 

(a) In the case of an Unit Rate contract, the value of the quantities of work  

intheBillofQuantitiesthathavebeencompleted;or 

(b) In the case of a lump sum contract, the value of work executed shall 

comprisethevalueofcompletedactivitiesintheActivitySchedule. 

48.5 The value of work executed shall include the valuation of Variations and  

CompensationEvents. 

48.6 The Project Manager may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 
light of laterinformation. 

49. Payments 
49.1 Payments shall be adjusted for deductions for advance payments and retention. 

The Employer shall pay the Contractor the amounts certified by the Project 
Manager within 30 days of the date of each certificate.If the Employer makes a 
latepayment,theContractorshallbepaidinterestasindicatedintheSCConthe 
late payment in the next payment. Interest shall be calculated from the date by 
whichthepaymentshouldhavebeenmadeuptothedatewhenthelatepayment 
ismade. 

 
49.2 If an amount certified is increased in a later certificate or as a result of an 

awardbyanArbitrator,theContractorshallbepaidinterestuponthedelayed 

payment as set out in this clause. Interest shall be calculated from the date 

uponwhichtheincreasedamountwouldhavebeencertifiedin theabsenceof 

dispute. 

 
49.3 ItemsoftheWorksforwhichnorateorpricehasbeenenteredinBOQshallnotbe 

paidforbytheEmployerandshallbedeemedcoveredbyotherratesandpricesin 

theContract. 

50. Compensation 

Events 
50.1 ThefollowingshallbeCompensationEvents: 

(a) TheEmployerdoesnotgiveaccesstoapartoftheSitebytheSitePossession Date 
pursuant toGCC 26.1. 

(b) The Employer modifies the Schedule of Other Contractors in a way that 

affectstheworkoftheContractorundertheContract. 

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications,orinstructionsrequiredforexecutionoftheWorksontime. 

(d) The Project Manager instructs the Contractor to uncover or to carry out 
additionaltestsuponwork,whichisthenfoundtohavenoDefects. 

(e) The Project Manager unreasonably does not approve a subcontract to be 
let. 



 

 

 (f) Ground conditions are substantially more adverse than could reasonably 
have been assumed before issuance of the Letter of Acceptance from the 
information issued to bidders (including the Site Investigation Reports), 
frominformationavailablepubliclyandfromavisualinspectionoftheSite. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 
condition,causedbytheEmployer,oradditionalworkrequiredforsafetyor 
otherreasons. 

(h) Other contractors, public authorities, utilities, or  the Employer  does  
not work within the dates and other constraints stated in the Contract, 
andtheycausedelayorextracosttotheContractor. 

(i) The advance payment isdelayed. 

(j) TheeffectsontheContractorofanyoftheEmployer’sRisks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 
Completion. 

 
50.2 IfaCompensationEventwouldcauseadditionalcostorwouldpreventthework 

beingcompletedbeforetheIntendedCompletionDate,theContractPriceshall be 

increased and/or the Intended Completion Date shall be extended. The 

ProjectManagershalldecidewhetherandbyhowmuchtheContractPriceshall be 

increased and whether and by how much the Intended Completion Date shall 

beextended. 

50.3 AssoonasinformationdemonstratingeffectofeachCompensationEventupon the 
Contractor’s forecast cost has been provided by the Contractor, it shall be 
assessed by the Project Manager, and the Contract Price shall be adjusted 
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 
Manager shall adjust the Contract Price based on the Project Manager’sown 
forecast. The Project Manager shall assume that the Contractor shall react 
competentlyandpromptlytotheevent. 

50.4 The Contractor shall not be entitled to  compensation  to the  extent  that 
the  Employer’s  interests  are  adversely   affected  by   the   Contractor’s 
not having given early warning or not having cooperated with the Project 
Manager. 

51. Tax 
51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and 

otherlevies are changed between the date 30 days before the submission of 
bids for 
theContractandthedateofthelastCompletioncertificate.Theadjustmentshall be 
the change in the amount of tax payable by the Contractor, provided such 
changesarenotalreadyreflectedintheContractPriceorarearesultofGCC53. 

52. Currency 
52.1 The currency of Contracts shall be Nepalese Rupees. 

53. Price 

Adjustment 
53.1Pricesshallbeadjustedforfluctuationsinthecostofinputsonlyifprovided 

forintheSCC.Ifsoprovided,theamountscertifiedineachpaymentcertificate, 
before deducting for Advance Payment, shall be adjusted by applyingthe 



 

 

 respective price adjustment factor to the payment amounts due. 

53.2 Adjustment Formulae3: The formulae will be of the following general type: 

 

   
    

   

Where: 

pn is a price adjustment factor to be applied to the amount for the payment 
of the work carried out in the subject month, determined in accordance with 
Clause49; 

Aisaconstant,specifiedintheBiddingForms-TableofPriceAdjustmentdata, 
representing the nonadjustable portion in contractual payments;4b, c, d, etc., 
coefficientsrepresentingtheestimatedproportionofeachcostelement(labor, 
materials, equipment usage, etc.) in the Works or sections thereof, net of 
ProvisionalSums,asspecifiedintheSCC; 

Ln,Mn,En,etc.,arethecurrentcostindicesorreferencepricesofthecostelements for 
month “n,” determined pursuant to Sub-Clause 53.4, applicable to each cost 
element;and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to 
the above cost elements at the date specified in Sub-Clause 53.4 

 
53.3 SourcesofIndicesandWeightings:Thesourcesofindicesshallbethose 
listed in the Bidding Forms- Table of Price Adjustment data, as approved by 
the Project Manager and stated in SCC. Indices shall be appropriate for their 
purpose and shall relate to the Contractor’s proposed source of supply of 
inputs on the basis of which his Contract shall have been computed. As the 
proposedbasisforpriceadjustment,theContractorshallhavesubmittedwith his 
bid the tabulation of Weightings and Source of Indices in the Bidding 
Forms,whichshallbesubjecttoapprovalbytheProjectManager. 

53.4 Base,CurrentandProvisionalIndices:Thebasecostindicesorpricesshallbe 

those prevailing on the day 30 days prior to the latest date for submissionof 

bids. Current indices or prices shall be those prevailing on the day 30 days 

prior to the last day of the period to which a particular Interim Payment 

Certificate is related. If at any time the current indices are not available, 

provisionalindicesasdeterminedbytheProjectManagerwillbeused,subject to 

subsequent correction of the amounts paid to the Contractor when the 

current indices becomeavailable. 

53.5 Weightings:TheweightingsforeachofthefactorsofcostgivenintheBidding 

Forms shall be adjusted if, in the opinion of the Project Manager,they have 
 

3 
For complex Works involving several types of construction work with different inputs, a family of 

Formulaewillbenecessary.ThevariousitemsofDayworkmayalsorequiredifferentformulae,depending on the 

nature and source of theinputs 
4 

InsertafigureforfactorAonlywherethereisapartoftheContractors’expenditureswhichwillnotbe 

subject to fluctuation in cost or to compensate for the unreliability of some indices. A should normally be 

0.15. The sum of A, b, c, d, etc., should be one. 



 

 

 beenrenderedunreasonable,unbalancedorinapplicableasaresultofvaried 

oradditionalworkalreadyexecutedorinstructedunderClause46orforany 

otherreason. 

 
53.6 Where,priceadjustmentprovisionisnotapplicablepursuanttoSub-clause53.1 

thentheContractissubjecttopriceadjustmentonlyforconstructionmaterial in 

accordance with this clause. If the prices of the construction materials 

stated in the contract is increased or decreased in an unexpected manner in 

excess of ten (10%) percent in comparison to the base price construction 

material stated in Section –IV, Bidding Forms-Table of Price Adjustment 

Data, then the price adjustment for the increase or decrease of price of the 

construction material beyond 10% shall be made by applying the following 

formulas: 

For unexpected increase in price 

P =[R1 -(R0 ×1.10)]× Q 

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where: 

“P” is price adjustment amount 

“R1” is the present price of the construction material (Source of indices shall be 
those listed in the Bidding forms) 

“R0” is the base price of the construction material 

“Q”isquantityoftheconstructionmaterialconsumedinconstructionduringthe 
period of price adjustment consideration If the Base price and source is to be 
proposed by the Bidder as per the provision made in Section –IV, Bidding 
Forms-Table of Price Adjustment Data then the Base price  and  source 
filled by Bidder for the construction material stated in the Bidding Form 
shall be subject to the approval of the Project manager and shall be as 
stated inSCC.. 

53.7 ThePriceAdjustmentamountshallbelimitedtoamaximumoftheinitialContract 
Amount as specified in the SCC. 

53.8 The Price Adjustment provision shall not be applicable for delayed period if 
thecontractisnotcompletedintimedueto thedelaycausedbythecontractor 
orthecontractisaLumpsumContract 

54. Retention 
54.1 The Employer shall retain from each payment due to theContractor 

theproportionstatedintheSCCuntilCompletionofthewholeoftheWorks. 

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in 

accordancewithGCC70.1,halfthetotalamountretainedshallberepaidto the 

Contractor and half when the Contractor has submitted the evidence of 

submission of tax return to the concerned Internal Revenue Office.On 

completionofthewholeworks,theContractormaysubstituteretentionmoney 



 

 

 with an “on demand” bank guarantee. 

55. Liquidated 

Damages 
55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

statedintheSCCforeachdaythattheCompletionDateislaterthantheIntended 

Completion Date. The total amount of liquidated damages shall not exceed the 

amountdefinedintheSCC.TheEmployermaydeductliquidateddamagesfrom 

payments due to the Contractor. Payment of liquidated damages shall not affect 

the Contractor’sliabilities. 

55.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate. The 

Contractorshallbepaidinterestontheoverpayment,calculatedfromthedate 

ofpaymenttothedateofrepayment,attheratesspecifiedinGCC.49 

56. Bonus 
56.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day 

stated in the SCC for each day (less any days for which the Contractor is 

paid for acceleration) that the Completion is earlier than the Intended 

CompletionDate.TheProjectManagershallcertifythattheWorksarecomplete, 

althoughtheymaynotbeduetobecomplete. 

57. Advance 

Payment 
57.1 The Employer shall make advance payment to the Contractor of the amounts 

stated in the SCC in two equal installments by the date stated in the SCC, 

against provision by the Contractor of an unconditional bank guarantee from 

'A' class commercial Bank in a form acceptable to the Employer in amounts 

equal to the advance payment. The guarantee shall remain effective until the 

advance payment has been repaid, but the amount of the guarantee shall be 

progressively reduced by the amounts repaid by the Contractor. Interest shall 

not be charged on the advance payment. 

57.2 TheContractoristousetheadvancepaymentonlytopayforEquipment,Plant, 
Materials, and mobilization expenses required specifically for execution of the 
Contract.TheContractorshalldemonstratethatadvancepaymenthasbeenused in 
this way by supplying copies of invoices or other documents to the Project 
Manager. 

57.3 The advance payment shall be repaid by deducting proportionate amounts, as 
stated in SCC, from payments otherwise due Contractor, following the 
schedule of completed percentages of the Works on a payment basis. No 
account shall be taken of the advance payment or its repayment in assessing 
valuations of work done, Variations, price adjustments, Compensation Events, 
Bonuses, or LiquidatedDamages. 

58. Securities 
58.1 The Performance Security, including any additional security required as per 

ITB 32.5 and ITB 37.1, shall be provided to the Employer no later than the 
date specified in the Letter of Acceptance and shall be issued in an amount 
specified in the SCC, by a ‘A’ class commercial bank acceptable to the 
Employer, and denominated in Nepalese Rupees. The Performance Security 
shall be valid until a date 30 days from the date of issue of the DefectLiability 



 

 

 Certificate in the case of a bank guarantee. 

AnyadditionalperformancesecurityrequiredasperITB32.5shallbevaliduntil 
adate30daysfromthedateofissueofthecertificateofCompletioninthecase of a 
bankguarantee. 

AnyadditionalperformancesecurityrequiredasperITB37.1shallbevaliduntil a 
date 30 days from the date of issue of the certificate of DLP in the case of a 
bankguarantee. 

58.2TheperformancesecurityissuedbyanyforeignBankoutsideNepalmust 
becounterguaranteedbyan"A"classcommercialBankinNepal. 

59. Day works 
59.1 If applicable, the Day works rates in the Contractor’s Bid shall be used for 

small additional amounts of work only when the Project Manager has given 
writteninstructionsinadvanceforadditionalworktobepaidforinthatway. 

59.2 All work to be paid for as Day works shall be recorded by the Contractor on 
forms approved by the Project Manager. Each completed form shall be 
verified and signed by the Project Manager within two days of the work being 
done. 

59.3 TheContractorshallbepaidforDayworkssubjecttoobtainingsignedDayworks 
forms. 

60. Cost of Repairs 
60.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damage 
arises from the Contractor’s acts or omissions. 

F. Force Majeure 

61. Definition of 

ForceMajeure 
61.1 InthisClause,“ForceMajeure”meansanexceptionaleventorcircumstance, 

(a) which is beyond a Party’scontrol; 

(b) which such Party could not reasonably have provided against before 

entering into theContract; 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome;and 

(d) whichisnotsubstantiallyattributabletotheotherParty. 

 
61.2 Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above 

aresatisfied: 

(a) war,hostilities(whetherwarbedeclaredornot),invasion,actofforeign 

enemies; 

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil 

war; 

(c) riot,commotion,disorder,strikeorlockoutbypersonsotherthanthe 



 

 

 Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 

contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio- 

activity;and 

(e) naturalcatastrophessuchasearthquake,hurricane,typhoonorvolcanic 

activity. 

62. Notice of Force 

Majeure 
62.1 If a Party is or will be prevented from performing its substantial obligations 

under the Contract by Force Majeure, then it shall give notice to the other 

Party of the event or circumstances constituting the Force Majeure and shall 

specifytheobligations,theperformanceofwhichisorwillbeprevented.The 

notice shall be given within 14 days after the Party became aware, or should 

have become aware, of the relevant event or circumstance constituting Force 

Majeure. 

62.2ThePartyshall,havinggivennotice,beexcusedperformanceofitsobligations 

forsolongassuchForceMajeurepreventsitfromperformingthem. 

62.3 Notwithstanding any other provision of this Clause, Force Majeure shall not 

applytoobligationsofeitherPartytomakepaymentstotheotherPartyunder 

theContract. 

63.DutytoMinimize 

Delay 
63.1EachPartyshallatalltimesuseallreasonableendeavorstominimizeanydelay 

intheperformanceoftheContractasaresultofForceMajeure. 

63.2APartyshallgivenoticetotheotherPartywhenitceasestobeaffectedbythe 

ForceMajeure. 

64. Consequences of 

Force Majeure 
64.1 IftheContractorispreventedfromperformingitssubstantialobligationsunder 

theContractbyForceMajeureofwhichnoticehasbeengivenunderGCC62, and 

suffers delay and/or incurs Cost by reason of such Force Majeure, the 

ContractorshallbeentitledsubjecttoGCC30to 

(a) an extension of time for any such delay, if completion is or will be 

delayed, under GCC35 ;and 

(b) if the event or circumstance is of the kind described insub-paragraphs 

(a) to(d)ofGCC61.2and,inthecaseofsubparagraphs(b)to(d),occurs 

intheCountry,paymentofanysuchCost,includingthecostsofrectifying or 

replacing the Works and/or Goods damaged or destructed by Force 

Majeure, to the extent they are not indemnified through the insurance 

policy referred to in GCC19. 

64.2 After receiving this notice, the Project Manager shall proceed in accordance 

with GCC 10 to agree or determine these matters. 



 

 

65. Force Majeure 

Affecting 

Subcontractor 

65.1IfanySubcontractorisentitledunderanycontractoragreementrelatingtothe 

Works to relief from force majeure on terms additional to or broader than 

thosespecifiedinthisClause,suchadditionalorbroaderforcemajeureevents 

orcircumstancesshallnotexcusetheContractor’snonperformanceorentitle 

him to relief under thisClause. 

66. Optional 

Termination, 

Payment  and 

Release 

66.1 If the execution of substantially all the Works in progress is prevented for a 

continuous period of 90 days by reason of Force Majeure of which noticehas 

been given under GCC 62, or for multiple periods which total more than 150 

daysduetothesamenotifiedForceMajeure,theneitherPartymaygivetothe 
 other Party a notice of termination of the Contract. In this event, the 

terminationshalltakeeffect7daysafterthenoticeisgiven,andtheContractor 

shallproceedinaccordancewithGCC72.5. 

 
66.2 Upon such termination, the Project Manager shall determine the value of the 

work done and issue a Payment Certificate, which shall include 

 (a) theamountspayableforanyworkcarriedoutforwhichapriceisstated in 

theContract; 

 (b) the Cost of Plant and Materials ordered for the Works which have been 

deliveredtotheContractor,orofwhichtheContractorisliabletoaccept 

delivery:thisPlantandMaterialsshallbecomethepropertyof(andbeat the 

risk of) the Employer when paid for by the Employer, and the 

ContractorshallplacethesameattheEmployer’sdisposal; 

 (c)other Costs or liabilities which in the circumstances were reasonably and 

necessarilyincurredbytheContractorintheexpectationofcompleting 

theWorks; 

 (d) the Cost of removal of Temporary Works and Contractor’s Equipment 

from the Site and the return of these items to the Contractor’s works in 

his country (or to any other destination at no greater cost); and 

 (e) theCostofrepatriationoftheContractor’sstaffandlaboremployed 

wholly in connection with the Works at the date of termination. 

67. Release from 

Performance 
67.1 Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not limitedto, 

Force Majeure) arises, which makes it impossible or unlawful for either or 

both Parties to fulfill its or their contractual obligations or which, under the 

law governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other 

Party of such event orcircumstance, 

(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous breach 

of the Contract;and 

(b) thesumpayablebytheEmployertotheContractorshallbethesameas 



 

 

 would have been payable under GCC 66 if the Contract had been 

terminated under GCC 66. 

G. Finishing the Contract 

68. Completion 
68.1 The Contractor shall request the Project Manager to issue a certificate of 

CompletionoftheWorks,andtheProjectManagershalldosoupondecidingthat the 
work iscompleted. 

69. Taking Over 
69.1 The Employer shall take over the Site and the Works within seven days of 

the Project Manager’s issuing a certificate of Completion. 

70. Final Account 
70.1 The Contractor shall supply the Project Manager with a detailed account of the 

totalamountthattheContractorconsiderspayableundertheContractbeforethe end 
of the Defects Liability Period. The Project Manager shall issue a Defects 
Liability Certificate and certify any final payment that is due to the Contractor 
within60daysofreceivingtheContractor’saccountifitiscorrectandcomplete. If it 
is not, the Project Manager shall issue within 60 days a schedule that states 
the scope of the corrections or additions that are necessary. If the  Final 
Account is still unsatisfactory after it has been resubmitted, the Project 
Manager shall decide on the amount payable to the Contractor and issue a 
paymentcertificate. 

71. Operating and 

Maintenance 

Manuals 

71.1 If “as built” Drawings and/or operating and maintenance manuals are required, 
theContractorshallsupplythembythedatesstatedintheSCC. 

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC pursuant to GCC 71.1, or they do not receive the Project 
Manager’sapproval,theProjectManagershallwithholdtheamountstatedin 
theSCCfrompaymentsduetotheContractor. 

72. Termination 
72.1 TheEmployermayterminatetheContractatanytimeifthecontractor; 

a. does not commence the work as per theContract, 
b. abandons the work withoutcompleting, 
c. failstoachieveprogressaspertheContract. 

72.2 TheEmployerortheContractormayterminatetheContractiftheotherparty 
causesafundamentalbreachoftheContract. 

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

(a) The Contractor uses the advance payment for matters other than the 
contractualobligations, 

(b) theContractorstops workfor30dayswhennostoppageofworkisshownonthe 
current Program and the stoppage has not been authorized by the Project 
Manager; 

(c) theProjectManagerinstructstheContractortodelaytheprogressoftheWorks, 
andtheinstructionisnotwithdrawnwithin30days; 

(d) the Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstruction oramalgamation. 



 

 

 (e) a payment certified by the Project Manager is not paid by the Employer tothe 

Contractor within 90 days of the date of the Project Manager’s certificate; 

(f) the Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonableperiodoftimedeterminedbytheProjectManager; 

(g) theProjectManagergivestwoconsecutiveNoticestoupdatetheProgramand 

accelerate the works to ensure compliance with GCC Sub clause 22.1 and the 

Contractor fails to update the Program and demonstrate acceleration of the 

workswithinareasonableperiodoftimedeterminedbytheProjectManager; 

(h) the Contractor does not maintain a Security, which isrequired; 

(i) theContractorhasdelayedthecompletionoftheWorksbythenumberofdays 

forwhichthemaximumamountofliquidateddamagescanbepaid,asdefinedin 

the SCC;and 

(j) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract, pursuant to 

GCC73.1. 

72.4 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under GCC 72.3 above, the 

ProjectManagershalldecidewhetherthebreachisfundamentalornot. 

72.5 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

72.6 If the Contract is terminated, the Contractor shall stop work immediately, 
maketheSitesafeandsecure,andleavetheSiteassoonasreasonablypossible. 

73.Fraud and 

Corruption 
73.1 If the Employer determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 
executingtheContract,thentheEmployermay,aftergiving15days’noticetothe 
Contractor, terminate the Contractor's employment under the Contract andexpel 
him from theSite. 

73.2 ShouldanyemployeeoftheContractorbedeterminedtohaveengagedincorrupt, 
fraudulent, collusive, coercive, or obstructive practice during the execution of the 
Works,thenthatemployeeshallberemovedinaccordancewithGCCClause15. 

For the purposes of this GCC 73; 

(i) “corrupt practice” is the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of 
anotherparty. 

(ii) “fraudulentpractice”5isanyactoromission,includingamisrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to 
obtainafinancialorotherbenefitortoavoidanobligation; 

(iii) “collusive practice”6 is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence 
improperly the actions of another party; 

(iv) “coercive practice”7 is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the partyto 



 

 

 influence improperly the actions of a party; 

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or concealing of 
evidence material to the investigation or making false statements to 
investigators in order to materially impede a investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; 
and/or threatening, harassing or intimidating any party to prevent 
it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or 

(bb) acts intended to materially impede the exercise of the GON’s/DP’s 
inspection and audit rights provided for under GCC28.3. 

74. Black Listing 
74.1 Without prejudice to any other rights of the Employer under this 

Contract,GoN,PublicProcurementMonitoringOffice(PPMO),onthe 
recommendation of procuring entity, may blacklist a Bidder for its 
conduct for a period of one (1) to three (3) years on the following 
groundsandseriousnessoftheactcommittedbythebidder: 

(a) if it is established that the Contractor has committed substantial 
defect in implementation of the contract or has not substantially 
fulfilled its obligations under the contract or the completed work is 
notofthespecifiedqualityasperthecontract. 

(b) If convicted from a court of law in a criminal offense liable to be 
disqualifiedfortakingpartinprocurementcontract, 

(c) If it is established that the Contractor has engaged in corruptor 
fraudulent practices in competing for or in executing the Contract. 

75. Payment upon 

Termination 
75.1 IftheContractisterminatedbecauseofafundamentalbreachofContractbythe 

Contractor,theProjectManagershallissueacertificateforthevalueofthework 
done and Materials ordered less advance payments received up to the date of 
the issue of the certificate. Additional Liquidated Damages shall not apply. If 
the total amount due to the Employer exceeds any payment due to the 
Contractor,thedifferenceshallbeadebtpayabletotheEmployer. 

75.2 If the Contract is terminated for the Employer’s convenience or because of a 
fundamentalbreachofContractbytheEmployer,theProjectManagershallissue 
acertificateforthevalueoftheworkdone,Materialsordered,thereasonablecost of 
removal of Equipment, repatriation of the Contractor’s personnel employed 
solely on the Works, and the Contractor’s costs of protecting and securing the 
Works,andlessadvancepaymentsreceiveduptothedateofthecertificate. 

75.3IftheContractisterminatedbecauseoffundamentalbreachofContractorfor 
anyotherfaultbytheContractor,theperformancesecurityshallbeforfeitedby 
theEmployer. 

Insuchcase,amounttocompletetheremainingworksaspertheContractshall 
berecoveredfromtheContractorasGovernmentdues. 

76. Property 
76.1AllMaterialsontheSite,Plant,Equipment,TemporaryWorks,andWorksshallbe 

deemed to be the property of the Employer if the Contract isterminated 



 

 

 because of the Contractor’s default. 

77.Release from 

Performance 
77.1IftheContractisfrustratedbytheoutbreakofwarorbyanyotherevententirely 

outsidethecontrolofeithertheEmployerortheContractor,theProjectManagershal
lcertifythattheContracthasbeenfrustrated.TheContractorshallmakethe Site safe 
and stop work as quickly as possible after receiving this certificate and 
shallbepaidforallworkcarriedoutbefore receivingitandforanyworkcarried 
outafterwardstowhichacommitmentwasmade. 

78.SuspensionofDP 

Loan/Credit/Grant 
78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from 

whichpartofthepaymentstotheContractorarebeingmade: 

a. the Employer is obligated to notify the Contractor  of  such suspension 
within 7 days of having received the DP's suspension notice; and 

b. if the Contractor has not received sums due him within the 30 days for 
payment provided for in GCC 49.1, the Contractor may immediately issue a 
15-day terminationnotice. 

79. Eligibility 
79.1TheContractorshallhavethenationalityofaneligiblecountryasspecifiedin 

Section V of the bidding document. The Contractor shall be deemed to have 
the nationality of a country if the Contractor is a citizen or is constituted, or 
incorporated, and operates in conformity with the provisions of the laws of 
that country. This criterion shall also apply to the determination of the 
nationality of proposed subcontractors or suppliers for any part of the 
Contract including relatedservices. 

79.2Thematerials,equipment,andservicestobesuppliedundertheContractshall 
have their origin in eligible source countries as specified in Section V of the 
bidding document and all expenditures under the Contract will be limited to 
such materials, equipment, and services. At the Employer’s request, the 
Contractor may be required to provide evidence of the origin of materials, 
equipment, andservices. 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and 
equipmentaremined,grown,produced,ormanufactured,andfromwhichthe 
services are provided. Materials and equipment are produced when,through 
manufacturing,processing,orsubstantialormajorassemblingofcomponents, 
acommerciallyrecognizedproductresultsthatdifferssubstantiallyinitsbasic 
characteristicsorinpurposeorutilityfromitscomponents. 

80.Project 

Manager’s Duties 

and Authorities 

80.1 The Project Manager’s duties and authorities are restricted to the extent as 
stated in the SCC. 

81.Quarries and 

SpoilDumps 
81.1 Any quarry operated as part of this  Contract  shall  be  maintained  and left in  

a stable condition without steep slopes and be either refilled or drained and be 
landscaped by appropriate planting. Rock or gravel taken from a river shall be 
removedoversomedistancesoastolimitthedepthofmaterialremovedatany 
onelocation,notdisrupttheriverflowordamageorunderminetheriverbanks. 
The Contractor  shall  not depositexcavated  material  on landin Government 



 

 

 or private ownership except as  directed  by  the  Project Managerin  writing or 
by permission in writing of the authority responsible for such land in 
Government ownership, or of the owner or responsible representative of the 
owner of such land in private ownership, and only then in those places and 
undersuchconditionsastheauthority,ownerorresponsiblerepresentativemay 
prescribe. 

82. Local Taxation 
82.1 The prices bid by the Contractor shall include all taxes that may be levied in 

accordance to the laws and regulations in being in Nepal on the date 30 days 
prior  to the closing date for submissions of Bids on the Contractor’s 
equipment, plant and materials acquired  for  the purpose  of  the  Contract  
and on the services performed under the Contract. Nothing in the Contract 
shall relieve the Contractor from his responsibility to pay any tax that may be 
levied in Nepal on profits made by him in respect of theContract. 

83. Value Added 

Tax 
83.1 The Contract is not exempted from value added tax.  An amount specified in 

thescheduleoftaxesshallbepaidbytheContractorintheconcernedVAToffice 
withintimeframespecifiedinVATregulation. 

84. Income Taxes 

onStaff 
84.1 The Contractor’s staff, personnel and labor will be liable to pay personal 

income taxes in Nepal in respect of their salaries and wages, as are chargeable 
under the laws and regulations for the time being in force, and the Contractor 
shall perform such duties in regard to such deductions as may be imposed on 
himbysuchlawsandregulations. 

84.2 The issue of the Final Account Certificate pursuant to clause GCC 70 shall be 
made only upon submittal by the Contractor of a certificate of income tax 
clearance from the Government ofNepal. 

85. Duties, Taxes 

andRoyalties 
85.1 Any element of royalty, duty or tax in the price of any goods including fuel oil, 

and lubricating oil, cement, timber, iron and iron goods locally procured by 
the Contractor for the works shall be included in the Contract rates  and  
prices and no reimbursement or payment in that respect shall be made to the 
Contractor. 

85.2 TheContractorshallfamiliarizehimselfwithGONtherulesandregulationswith 
regard to customs, duties, taxes, clearing of goods and equipment,  
immigrationandthelike,anditwillbenecessaryforhimtofollowtherequired 
procedures regardless of the assistance as may be provided by the Employer 
whereverpossible. 

85.3 TheContractorshallpayandshallnotbeentitledtothereimbursementofcost of 
extracting construction materials such as sand, stone/boulder, gravel, etc. 
from the river beds or quarries. Such prices will be levied by the local District 
Development Committee (DDC) as may be in force at the time.  The 
Contractor, sub-contractor(s) employed directly by him and for whom he is 
responsible, will not be exempted from payment of royalties, taxes or other 
kindsofsurchargesontheseconstructionmaterialssoextractedandpaidforto 
theDDC. 

86. Member of 

Government, etc,not 
86.1 No member or officer of GoN or the Employer or the Project Manager or any of 



 

 

Personally Liable their respective employees shall be in  any  way  personally boundor  liable  for 
the act or obligations of the Employer under the Contract or answerable for 
any default or omission in the observance or performance of any of act, matter 
or thing which are hereincontained. 

87. Approval of Use 

of Explosives 
87.1 No explosives of any kind shall be used by the Contractor without the prior 

consent of the Employer in writing and the Contractor  shall provide,  store 
and handle these and all other items of every kind whatsoever required for 
blasting operations, all at his own expense in a manner approved in writing by 
theEmployer. 

88 Compliance with 
Regulations for 
Explosives 

88.1 The Contractor shall comply with all relevant ordinances, instructions and 
regulations which the Government, or other person or persons having due 
authority, may issue from time to time  regarding  the  handling, 
transportation, storage and use of explosives. 

89. Permission for 

Blasting 
89.1 The Contractor  shall at all times  maintain  full liaison with  and inform well   

in advance, and obtain such permission as is required from all Government 
authorities,publicbodiesandprivatepartieswhatsoeverconcernedoraffected, 
orlikelytobeconcernedoraffectedbyblastingoperation. 

90.Records of 

Explosives 
90.1BeforethebeginningoftheDefectsLiabilityPeriod,theContractorshallaccount to 

the satisfaction of the Project Manager  for  all  explosives brought  on  to the 
Site during the execution of the  Contract  and  the Contractor  shall remove all 
unused explosives from the Site on completion of works when ordered bythe 
Project Manager. 

91. Traffic Diversion 
91.1 The Contractor shall include the necessary safety procedures regarding and 

pedestrian traffic diversion that is needed in execution of the works. The 
Contractor shall include in his costing of works, any temporary works or 
diversion that are needed during the construction period. All traffic diversion 
should be designed for the safety of both the motoring public and the men at 
work. It shall ensure the uninterrupted flow of traffic and minimum 
inconvenience to the public during the period concerned. As such, adequate 
warning signs, flagmen and other relevant safety precautionary measures shall 
be provided to warn motorists and pedestrians well ahead of the intended 
diversion as directed by the Project Manager. All traffic devices used shall be 
designed in accordance with the instruction of Project Manager. 

Section VIII: Special Conditions of Contract 

 

ThefollowingSpecialConditionsofContractshallsupplementtheGCC.Wheneverthereisaconflict,the 

provision shereinshallprevailoverthoseintheGCC. 



 

   

Special Conditions ofContract 
 

A. General 

GCC 1.1 (q) The Employer is Mahakali Municipality,Khalanga,Darchula 

GCC 1.1 (v) TheIntendedCompletionDateforthewholeoftheWorksshallbelast Week of Chaitra  of 
2077 

 
GCC 1.1(bb) & 
10.1 

TheProjectManagerisEngineer of Municipality 
 

TheProjectManagerandEngineeraresynonyms. 

GCC 1.1 (ee) The Site is located at Mahakali Municipality,Ward no.6, Chhapari Darchula  

GCC 1.1 (hh) The Start Date shall be Third week of Baisakh,2077 

GCC 1.1 (ll) The Works consist of View Tower Construction 

GCC 2.2 Sectional Completions are: 

GCC 2.3(i) The following documents also form part of the Contract: 

GCC 3.1 The language of the contract is ENGLISH/NEPALI 

The law that applies to the Contract is the law of NEPAL 

GCC 11.1 The Project Manager may delegate any of his duties and responsibilities. 

GCC 14.1 Schedule of other contractors: 

GCC 19.1  
The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and Materials is: 
0.05% of the Contract Amount. 

2. ThemaximumdeductibleforinsuranceoftheWorksandofPlantandMaterialsis: 
3. TheminimumcoverforlossordamagetoEquipmentis: 
4. ThemaximumdeductibleforinsuranceofEquipmentis 
5. The minimum for insurance of other property is: with unlimited number of 

occurrences 
6. Themaximumdeductibleforinsuranceofotherpropertyis: 
7. Theminimumcoverforpersonalinjuryordeathinsurance 

i. fortheContractor’semployeesisthatspecifiedintheLaboractofNepaland 
ii. for other people iswith an unlimited number of occurrences 



 

   

GCC 20.1 Site Investigation Reports are: 

GCC 23.1 The following shall be designed by the Contractor 

GCC 26.1 The Site Possession Date(s) shall be: 

[Note: If the Site is made available by section, the different dates should be listed here] 

GCC 30.1 The place of arbitration shall be: 

C. Time Control 

GCC 34.1 The Contractor shall submit for approval a Program for the Works within 7 days days 
from the date of the Letter of Acceptance. 

GCC 34.3 The period between Program updates is................. days. 

The amount to be withheld for late submission of an updated Program is ………… 

D. Quality Control 

GCC 42.1 The Defects Liability Period is:365days. 

E. Cost Control 

GCC 49.1 [insert the prevailing interest rate] 

GCC 53.1 The Contract is not subject to price adjustment, and the following information regarding 
coefficients does not apply. 

ThecoefficientsandindicesforadjustmentofpricesinNepaleseRupeesshallbeasspecified in 
the Table of Adjustment Data submitted by bidder together with the Letter of Price Bid 
whichisapprovedbytheProjectmanager. 

GCC 53.6 Base   Price   of   Construction   Materials   applicable   for   price   adjustment    shall   be    
aspertheTableofAdjustmentDatasubmittedbyBiddertogetherwiththeLetterofPriceBid 
whichisapprovedbytheProjectmanager. 

GCC 53.7 The Price Adjustment amount shall be limited to a maximum of: 

GCC 54.1 The proportion of payments retained is: 5 (five) percent 

GCC 55.1 TheliquidateddamagesforthewholeoftheWorksare0.05PercentofthefinalContract 

Priceperday.ThemaximumamountofliquidateddamagesforthewholeoftheWorksis 10 

Percent of the final ContractPrice. 

GCC 56.1 The Bonus for the whole of the Works is 0.05 Percent per day. The maximum amount of 
Bonus for the whole of the Works is 1.5% of the final Contract Price. 



 

   

GCC 57.1 The Advance Payments shall be: 10% at the time of commencement of work & other 
10% shall be after getting technical report from Engineer/Sub-Engineer. 



 

   

GCC 57.3 Deductions from Payment Certificates will commence in the first certificate in which the 
valueofworksexecutedexceeds30%oftheContractPrice.Deductionwillbeattherateof 
[Insert percentage]1 of the respective Monthly Interim Payment Certificate until such time 
as the advance payment has been repaid; provided that the advance payment shall be 
completelyrepaidpriortotheendof80%oftheapprovedcontractperiod. 

GCC 58.1 The Performance Security amount is: 5% 

G. Finishing the Contract 

GCC 71.1 The date by which operating and maintenance manuals are required is; 

GCC 71.2 The date by which “as built” drawings are required is: 2077/11/22 

The amount to be withheld for failing to produce “as built” drawings and/or 
Operating and maintenance manuals is:  

GCC 72.3 (i) 
The maximum number of days is: 200 

GCC 80 TheProjectManagerhastoobtainthespecificapprovaloftheEmployerfortakinganyof the 
following actions: 

a. Approving subcontracting of any part of the works under General Conditions of 
Contract Clause13; 

b. CertifyingadditionalcostsdeterminedunderGeneralConditionsofContractClause 50; 
c. DeterminingstartdateunderGeneralConditionsofContractClause1; 
d. Determining the extension of the intended Completion Date under General 

ConditionsofContractClause35; 
e. IssuingaVariationunderGeneralConditionsofContractClause1and46,exceptinan 

emergency situation, as reasonably determined by the Project Manager; emergency 
situation may be defined as the  situation  when  protective measures must be 
takenforthesafetyoflifeoroftheworksorofadjoiningproperty. 

f. AdjustmentofratesunderGeneralConditionsofContractClause45; 



 

   

 

Section IX: Contract Forms 

 

ThisSectioncontainsformswhich,oncecompleted,willformpartoftheContract.Theformsfor 

PerformanceSecurityandAdvancePaymentSecurity,whenrequired,shallonlybecompletedbythe 

successfulBidderaftercontractaward. 



 

   

Letter of Intent 
[on letterhead paper of the Employer] 

 
Date: ... ………………… 

 
 

To: .................................................Name and address of the Contractor.......................... 

 
Subject: …………………… Issuance of letter of intent to award the contract............ 

This is to notify you that, it is our intention to award the contract .....................................................[insert 

date] ............................for execution of the ... ..........................................................................................................[insert 

nameofthecontractandidentificationnumber,asgivenintheContractData/SCC]toyouasyour 

bidprice............................................[insertamountinfiguresandwordsinNepaleseRupees]ascorrected 

and modified in accordance with the Instructions to Bidders is hereby selected as substantially 

responsive lowest evaluatedbid. 

 
 

 
Authorized Signature: ……………………………… 

Name: ... ……………………………………………. 

Title: ………………………………………………. 

 
 
 

CC: 

[Insert name and address of all other Bidders, who submitted the bid] 

 

[Notes on Letter of Intent 
TheissuanceofLetterofIntentistheinformationoftheselectionofthebidofthesuccessfulbidderbythe 
Employerandforprovidinginformationtootherunsuccessfulbidderswhoparticipatedinthebidasregardsto 
theoutcomeoftheprocurementprocess.ThisstandardformofLetterofIntenttoAwardshouldbefilledinand 
senttothesuccessfulBidderonlyafterevaluationandselectionofsubstantiallyresponsiblelowestevaluated bid.] 



 

   

 
 

Letter of Acceptance 
[on letterhead paper of the Employer] 

 
Date: …………………….. 

 
To: ……………………………………Name and address of the Contractor……………... 

Subject: …………………….Notification of Award 

 
This is to notify that your Bid dated ................................date …………………………..for execution of 

the……………………..nameofthecontractandidentificationnumber,asgivenintheContract 

Data/SCC……………………...fortheContractpriceofNepaleseRupees[insertamountinfiguresand 

wordsinNepaleseRupees],ascorrectedinaccordancewiththeInstructionstoBiddersishereby 

acceptedinaccordancewiththeInstructiontoBidders. 

 
You are hereby instructed to contact this office to sign the formal contract agreement within 15 

dayswithPerformanceSecurityofNRs.……….inaccordancewiththeConditionsofContract,using for 

that purpose the Performance security Form included in Section X (Contract Forms) of this 

BiddingDocument. 

 
 
 
 

Authorized Signature: …………………………………... 

 
 

Name and Title of Signatory: …………………………… 



 

   

Contract Agreement 

THIS AGREEMENT made the ...............................day of…..between……………………. name of the 
Employer ………………(hereinafter “the Employer”), of the one part, and ……………………………name 
of the Contractor …………………(hereinafter “the Contractor”), of the otherpart: 

WHEREAStheEmployerdesiresthattheWorksknownas………………………....nameoftheContract 

..............................shouldbeexecutedbytheContractor,andhasacceptedaBidbytheContractorfor 

theexecutionandcompletionoftheseWorksandtheremedyingofanydefectsin thesumofNRs 

…..........…..[insert amount of contract price in words and figures including taxes](hereinafter “the 

Contract Price”). 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assignedtothemintheContractdocumentsreferredto. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement.ThisAgreementshallprevailoverallotherContractdocuments. 
(a) the Letter ofAcceptance; 
(b) the Letters ofBid; 
(c) theAddendaNos...................................Insertaddendanumbersifany…………… 
(d) theSpecialConditionsofContract; 
(e) theListofEligibleCountriesthatwasspecifiedinSectionVofthebiddingdocument, 
(f) theGeneralConditionsofContract; 
(g) theSpecification; 
(h) theDrawings; 
(i) Bill of Quantities (or Schedules of Prices for lump sum contracts),and 
(j) TableofPriceAdjustmentData 
(k)List of ApprovedSubcontractors 
(l)........................................................................ ..[Specify if there are any other document] 

3. InconsiderationofthepaymentstobemadebytheEmployertotheContractorasindicatedinthis 

Agreement,theContractorherebycovenantswiththeEmployertoexecutetheWorksandtoremedy 

defectsthereininconformityinallrespectswiththeprovisionsoftheContract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by theContract. 

 
INWITNESSwhereofthepartiesheretohavecausedthisAgreementtobeexecutedinaccordance 

withthelawsofNepalontheday,monthandyearindicatedabove. 

Signed by …………………………. 
for and on behalf the Contractor in the presence of 



 

   

Witness, Name Signature, Address, DateList of Approved 

Subcontractors 

 

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for 

carrying out the work as specified below. 

 

Name of 

Subcontractors 
Description of Works 

Value/Percentage 

of subcontract 

   

   

   

   



 

   

Performance Security 

(On letterhead paper of the 'A' class commercial Bank) 

 

............................ Bank’s Name, and Address of Issuing Branch or Office ................................... Beneficiary: 

.............................................. Name and Address of Employer …………………....... 

Date: .................................................. 

 
Performance Guarantee No.:…………………………………………………. 

 
Wehavebeeninformedthat......[insertnameoftheContractor](hereinaftercalled"theContractor") 

hasbeennotifiedbyyoutosigntheContractNo.………………..[insertreferencenumberoftheContract] for 

the execution of ……….. [insert name of contract and brief description of Works] (hereinafter called 

"theContract"). 

 
Furthermore,weunderstandthat,accordingtotheconditionsoftheContract,aperformanceguarantee 
isrequired. 

 
AttherequestoftheContractor,we.........................................................[insertnameoftheBank]hereby 
irrevocablyundertaketopayyouanysumorsumsnotexceedingintotalanamountof...............[insert 
nameofthecurrencyandamountinfigures*](.........................insertamountinwords)suchsum being 
payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a 
written statement stating that the Contractor is in breach of its obligation(s) under the Contract,  
withoutyourneedingtoproveortoshowgroundsforyourdemandorthesumspecifiedtherein. 

 
This guarantee shall expire, no later than the………………………..Day of ………………… **, and any 
demand for payment under it must be received by us at this office on or before that date. 

 

………………………………………… 

Seal of Bank and Signature(s) 

Note: 

All italicizedtext isforguidanceonhowtopreparethis demandguaranteeand shallbedeletedfrom thefinal 
document. 
 TheGuarantorshallinsertanamountrepresentingthepercentageoftheContractPricespecified 

intheContractinNepaleseRupees. 
**InsertthedatethirtydaysafterthedatespecifiedfortheDefectLiabilityPeriod.TheEmployershouldnote 
thatintheeventofanextensionofthetimeforcompletionoftheContract,theEmployerwouldneedtorequest 
anextensionofthisguaranteefromtheGuarantor.Suchrequestmustbeinwritingandmustbemadepriorto the 
expiration date established in the guarantee. In preparing this guarantee, the Employer might consider 
addingthefollowingtexttotheform,attheendofthepenultimateparagraph:“TheGuarantoragreestoaone- 
timeextensionofthisguaranteeforaperiodnottoexceed[sixmonths],inresponsetotheEmployer’swritten 
requestforsuchextension,suchrequesttobepresentedtotheGuarantorbeforetheexpiryoftheguarantee”. 



 

   

Advance Payment Security 
(On letterhead paper of the 'A' class commercial Bank) 

 
…………………………….. Bank’s Name, and Address of Issuing Branch or Office.................... 

Beneficiary: ………………………Name and address of employer 

Date : ………………………………… 

Advance Payment Guarantee No…………………………….. 

 
We have been informed that ………………has entered into Contract No. ..... Name and Address of 
Employer………………nameoftheContractor……………(hereinaftercalled"theContractor")..reference 
number of the Contract……………dated …………… with you, for the execution of ...contract and brief 
descriptionofWorks…………….(hereinaftercalled"theContract"). 

 
Furthermore,weunderstandthat,accordingtotheConditionsoftheContract,anadvancepayment 
inthesum…………….nameofthecurrencyandamountinfigures*…(....amountinwords.....)istobe 
madeagainstanadvancepaymentguarantee. 

 
AttherequestoftheContractor,we..........................................nameoftheBank………………….hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount 
of………………….nameofthecurrencyandamountinfigures*.........................................(……amountin 
words.............................................................................................)uponreceiptbyusofyourfirstdemandin 
writingaccompaniedbyawrittenstatementstatingthattheContractorisinbreachofitsobligation under 
the Contract because the Contractor used the advance payment for purposes other than the 
costsofmobilizationinrespectoftheWorks. 

Themaximumamountofthisguaranteeshallbeprogressivelyreducedbytheamountoftheadvance 
payment repaid by the Contractor as indicated in copies of interim statements or payment 
certificateswhichshallbepresentedtous.Thisguaranteeshallexpire,atthelatest,uponourreceipt 
ofacopyoftheinterimpaymentcertificateindicatingthateighty(80)percentoftheContractPrice 
hasbeencertifiedforpayment,oronthe.......dayof......**,whicheverisearlier.Consequently,any 
demandforpaymentunderthisguaranteemustbereceivedbyusatthisofficeonorbeforethatdate. 

…………………………………………………… 

Seal of Bank and Signature(s) 

Note: 
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document. 

*TheGuarantorshallinsertanamountrepresentingtheamountoftheadvancepaymentinNepaleseRupeesoftheadvance 
paymentasspecifiedintheContract. 
** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an 

extension of the time for completion of the Contract, the Employer would need to request an extension of this 

guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 

establishedintheguarantee.Inpreparingthisguarantee,theEmployermightconsideraddingthefollowingtexttotheform, 

attheendofthepenultimateparagraph:“TheGuarantoragreestoaone-timeextensionofthisguaranteeforaperiodnotto 

exceed[sixmonths],inresponsetotheEmployer’swrittenrequestforsuchextension,suchrequesttobepresentedtothe 

Guarantorbeforetheexpiryoftheguarantee”. 


